



Public Health Engineering Department

Government of West Bengal

Tender: 14/DHSD/2019-2020

1. General Information

| | | | | | | | |
|----------------------|---|----------|--------------------|---------|--------------------------------------|-----------|-------------|
| Type | NIT | Category | Works | Mode | OFFLINE | Method | Open Tender |
| District | SOUTH 24 PARGANAS | | Inviting Authority | | Executive Engineer, Alipore Division | | |
| Tender Id | 14/DHSD/2019-2020 | | | Memo No | 595/DHSD | Memo Date | 10-02-2020 |
| Description | Protection of pipeline, re-construction of office cum godown etc. | | | | | | |
| Estimated Work Value | - | | | | | | |

2. EMD (Earnest Money Deposit) Details

| | | | | |
|-----------|----|----------|------------|------------|
| Exempted? | No | Fee Type | Payable To | Payable At |
|-----------|----|----------|------------|------------|

3. Critical Dates

| | | | |
|--------------------------|---------------------|----------------------------|---------------------|
| Tender Publish Date | 10-02-2020 01:00 PM | Sale/Submission Start Date | |
| Download Start Date | | Sale/Download End Date | 25-02-2020 01:00 PM |
| Last Date of Application | 19-02-2020 01:00 PM | Last Date of Permission | 19-02-2020 03:00 PM |
| Last Date of Submission | 25-02-2020 01:00 PM | Tech Bid Opening Date | |
| Fin Bid Opening Date | 25-02-2020 01:30 PM | Tech Bid Uploading Date | |
| Uploading Bid Date Time | | Time | |

4. Pre-bid Meeting Details

| | | |
|------|-------|---------|
| Date | Venue | Address |
|------|-------|---------|

5. Work Details

| Sl No | Description | Estimated Cost (Rs.) | Completion Time | EMD (Rs.) |
|-------|--|----------------------|------------------|-----------|
| 1 | Protection work of distribution pipeline and road restoration due to laying of pipeline inbetween N.P.-(147-178, 14-15, 52-50, 49-47, 25-49, 23-24, 18-23, 14-15, 01-02, 138-140, 140-143, 144-145, 130-132, 03-108, 108-118, 118-119, 118-151, 151-152, 153-155, 156-157, 157-161, 163-159, 164-165, 164-169, 169-171, 171-174, 174-178, 119-126, 126-129, 129-130, 129-133) at Kulpi Zone-11 (Part-A, Part-I) under "Mega Surface Based Water Supply Scheme for Falta-Mathurapur, District South 24 Parganas". | 215585.00 | 20 (Twenty) Days | 4312.00 |
| 2 | Protection work of distribution pipeline inbetween N.P.-(49-51, 51-53, 53-55, 40-41, 41-42, 14-15) at Kulpi Zone-5 (Part-A, Part-I) under "Mega Surface Based Water Supply Scheme for Falta-Mathurapur, District South 24 Parganas". | 460038.00 | 20 (Twenty) Days | 9201.00 |

| | | | | |
|---|--|-----------|------------------|---------|
| 3 | Protection work of distribution pipeline inbetween N.P.-(70-75, 75-77, 79-80, 80-81, 80-84, 84-85, 91-89, 89-88, 92-98) at Kulpi Zone-5 (Part-A, Part-II) under "Mega Surface Based Water Supply Scheme for Falta-Mathurapur, District South 24 Parganas". | 396615.00 | 20 (Twenty) Days | 7932.00 |
| 4 | Protection work of distribution pipeline inbetween N.P.-(64-66, 66-68, 68-70) at Kulpi Zone-5 (Part-A, Part-III) under "Mega Surface Based Water Supply Scheme for Falta-Mathurapur, District South 24 Parganas". | 271198.00 | 20 (Twenty) Days | 5424.00 |
| 5 | Additional work for laying pipeline with necessary specials for Kulpi Block (Zone-II) (Part-A) for " Mega Surface Based Water Supply Scheme for Falta-Mathurapur, District South 24 Parganas" of under Diamond Harbour Sub-Division of Alipore Division, P.H.E. Dte. | 419671.00 | 20 (Twenty) Days | 8393.00 |
| 6 | Protection of distribution pipeline in between N.P. 3-5, 14-12, 12-11, 11-15 & 15-17, restoration of damaged village road and installation of GI Pipes i.c.w L.D.S. work at Zone-V (Part-C) of Falta Block under " Mega Surface Based Water Supply Scheme for Falta-Mathurapur, District South 24 Parganas" under Diamond Harbour Sub-Division of Alipore Division, PHE Dte. | 483182.00 | 20 (Twenty) Days | 9664.00 |
| 7 | Construction of latrine and boundary wall (balanced portion) within Pump House No. 2 compound of Kalikapota Zone-I W/S scheme under Diamond Harbour Sub-Division of Alipore Division,P.H.E. Dte. | 178621.00 | 30 (Thirty) Days | 3572.00 |
| 8 | Re-construction and extension of Office cum Godown at Masat head works site under Diamond Harbour Sub-Division of Alipore Division, PHE Dte. (1st phase) | 484204.00 | 30 (Thirty) Days | 9684.00 |

6. Attachments

| Sl No | File Name |
|-------|---------------------------------------|
| 1 | List of Works NIT-14-DHSD-2019-20.pdf |
| 2 | Notice NIT-14_DHSD_2019-2020.pdf |