



Public Health Engineering Department

Government of West Bengal

Tender: NIT No.08/T/AE/PSD of 2025-2026

1. General Information

| | | | | | | | |
|----------------------|-----------------------------|---------------|--------------------|---------|--|-----------|-------------|
| Type | NIT | Category | Works | Mode | OFFLINE | Method | Open Tender |
| District | PURULIA | | Inviting Authority | | Assistant Engineer, Purulia Sadar Sub-div. | | |
| Tender Reference | NIT | Estimate | 0.00 | Memo No | 16/PSD | Memo Date | 15-01-2026 |
| | No.08/T/AE/PSD of 2025-2026 | Put to Tender | | | | | |
| e Tender Id | | Description | | | | | |
| Estimated Work Value | | - | | | | | |

2. EMD (Earnest Money Deposit) Details

| | | | | | | | |
|-----------|-----|----------|--------------|------------|---|------------|---------|
| Exempted? | Yes | Fee Type | Demand Draft | Payable To | Executive Engineer, Purulia Division, PHE Dte | Payable At | Purulia |
|-----------|-----|----------|--------------|------------|---|------------|---------|

3. Critical Dates

| | | | |
|--------------------------|---------------------|---------------------------------|---------------------|
| Tender Publish Date | 15-01-2026 12:00 PM | Sale/Submission Start Date | |
| Download Start Date | | Sale/Download End Date | 12-02-2026 02:00 PM |
| Last Date of Application | 10-02-2026 02:00 PM | Last Date of Permission | 10-02-2026 05:00 PM |
| Last Date of Submission | 12-02-2026 02:00 PM | Tech Bid Opening Date | |
| Fin Bid Opening Date | 12-02-2026 03:00 PM | Tech Bid Uploading Date Time | |
| Uploading Bid Date Time | | | |

4. Pre-bid Meeting Details

| | | | | | |
|------|--|-------|--|---------|--|
| Date | | Venue | | Address | |
|------|--|-------|--|---------|--|

5. Work Details

| Sl No | Description | Estimated Cost (Rs.) | Completion Time | EMD (Rs.) |
|-------|---|----------------------|-----------------|-----------|
| 1 | Estimation for preparation of as-build drawing connection at Bundwan Piped Water Supply Scheme (SM/00567) of Purulia Sadar Sub-Division under Purulia Division, PHE Dte. | 96780.00 | 15 Days | 1936.00 |
| 2 | Estimation for preparation of as-build drawing connection at Bundwan Spot Piped Water Supply Scheme (SM/00567) of Purulia Sadar Sub-Division under Purulia Division, PHE Dte. | 96780.00 | 15 Days | 1936.00 |
| | Estimation for preparation of as-build drawing connection at Surface | | | |

| | | | | |
|----|---|----------|---------|---------|
| 3 | Water Supply Scheme Rising main for Manbazar-II Block(part) (SM/03753) of Purulia Sadar Sub-Division under Purulia Division, PHE Dte. | 96780.00 | 15 Days | 1936.00 |
| 4 | Estimation for preparation of as-build drawing connection at Surface Water Supply Scheme for manbazar -II Block (part) Zone -I of Purulia Sadar Sub-Division under Purulia Division, PHE Dte. | 96780.00 | 15 Days | 1936.00 |
| 5 | Estimation for preparation of as-build drawing connection at Surface Water Supply Scheme for Manbazar II Block (Part) Zone II (Rising main) of Purulia Sadar Sub-Division under Purulia Division, PHE Dte. | 96780.00 | 15 Days | 1936.00 |
| 6 | Estimation for preparation of as-build drawing connection at Surface Water Supply Scheme for Manbazar II Block (Part) Zone III of Purulia Sadar Sub-Division under Purulia Division, PHE Dte. | 96780.00 | 15 Days | 1936.00 |
| 7 | Estimation for preparation of as-build drawing connection at Surface Water Supply Scheme for Manbazar II Block (Part) Zone IV of Purulia Sadar Sub-Division under Purulia Division, PHE Dte. | 96780.00 | 15 Days | 1936.00 |
| 8 | Estimation for preparation of as-build drawing connection at Surface Water Supply Scheme for Manbazar II Block (Part) Zone V of Purulia Sadar Sub-Division under Purulia Division, PHE Dte. | 96780.00 | 15 Days | 1936.00 |
| 9 | Estimation for preparation of as-build drawing connection at Manbazar - I Water Supply Scheme of Purulia Sadar Sub-Division under Purulia Division, PHE Dte. | 96780.00 | 15 Days | 1936.00 |
| 10 | Estimation for preparation of as-build drawing connection at Jhalda (Rural Part) Water Supply Scheme (SM/01201) Zone I of Purulia Sadar Sub-Division under Purulia Division, PHE Dte. | 96780.00 | 15 Days | 1936.00 |
| 11 | Estimation for preparation of as-build drawing connection at Jhalda Municipality Water Supply Scheme of Purulia Sadar Sub-Division under Purulia Division, PHE Dte. | 96780.00 | 15 Days | 1936.00 |
| 12 | Estimation for preparation of as-build drawing connection at Jhalda Water Supply Scheme (Rising Main) of Purulia Sadar Sub-Division under Purulia Division, PHE Dte. | 96780.00 | 15 Days | 1936.00 |
| 13 | Estimation for preparation of as-build drawing connection at Kotshila Piped Water Supply Scheme (SM/00306) of Purulia Sadar Sub-Division under Purulia Division, PHE Dte. | 96780.00 | 15 Days | 1936.00 |
| 14 | Estimation for preparation of as-build drawing connection at Joypur Water Supply Scheme (SM/00566) of Purulia Sadar Sub-Division under Purulia Division, PHE Dte. | 96780.00 | 15 Days | 1936.00 |
| 15 | Estimation for preparation of as-build drawing connection at Sindhri Chasmore Water Supply Scheme (SM/00851) of Purulia Sadar Sub-Division under Purulia Division, PHE Dte. | 96780.00 | 15 Days | 1936.00 |

| | | | | |
|----|---|----------|---------|---------|
| 16 | Estimation for preparation of as-build drawing connection at Lagda Water Supply Scheme (SM/00312) of Purulia Sadar Sub-Division under Purulia Division, PHE Dte. | 96780.00 | 15 Days | 1936.00 |
| 17 | Estimation for preparation of as-build drawing connection at Bongabari Piped Water Supply Scheme of Purulia Sadar Sub-Division under Purulia Division, PHE Dte. | 96780.00 | 15 Days | 1936.00 |
| 18 | Estimation for preparation of as-build drawing connection at Barabazar Water Supply Scheme (SM/00311) of Purulia Sadar Sub-Division under Purulia Division, PHE Dte. | 96780.00 | 15 Days | 1936.00 |
| 19 | Estimation for preparation of as-build drawing connection at Arsha and its Adjoining Mouzas New Piped Water Supply Scheme Zone - I of Purulia Sadar Sub-Division under Purulia Division, PHE Dte. | 96780.00 | 15 Days | 1936.00 |
| 20 | Estimation for preparation of as-build drawing connection at Arsha and its Adjoining Mouzas New Piped Water Supply Scheme Zone - II of Purulia Sadar Sub-Division under Purulia Division, PHE Dte. | 96780.00 | 15 Days | 1936.00 |
| 21 | Estimation for preparation of as-build drawing connection at Arsha and its Adjoining Mouzas New Piped Water Supply Scheme Zone - III of Purulia Sadar Sub-Division under Purulia Division, PHE Dte. | 96780.00 | 15 Days | 1936.00 |
| 22 | Estimation for preparation of as-build drawing connection at Bagmundi Water Supply Scheme of Purulia Sadar Sub-Division under Purulia Division, PHE Dte. | 96780.00 | 15 Days | 1936.00 |
| 23 | Estimation for preparation of as-build drawing connection at Piped Water Supply Scheme from Marble Lake (WTP) to adjoining areas of Purulia Sadar Sub-Division under Purulia Division, PHE Dte. | 96780.00 | 15 Days | 1936.00 |
| 24 | Estimation for preparation of as-build drawing connection at Piped Water Supply Scheme from Marble Lake to adjoining areas of Purulia Sadar Sub-Division under Purulia Division, PHE Dte. | 96780.00 | 15 Days | 1936.00 |
| 25 | Estimation for preparation of as-build drawing connection at Ajodhya Water Supply Scheme of Purulia Sadar Sub-Division under Purulia Division, PHE Dte. | 96780.00 | 15 Days | 1936.00 |
| 26 | Estimation for preparation of as-build drawing connection at Piped Water Supply Scheme for Satra & its adjoining Mouzas of Purulia Sadar Sub-Division under Purulia Division, PHE Dte. | 96780.00 | 15 Days | 1936.00 |
| 27 | Estimation for preparation of as-build drawing connection at Piped Water Supply Scheme for Baram & its adjoining Mouzas of Purulia Sadar Sub-Division under Purulia Division, PHE Dte. | 96780.00 | 15 Days | 1936.00 |
| 28 | Estimation for preparation of as-build drawing connection at Piped Water Supply Scheme for Beldih and its adjoining Mouzas of Purulia Sadar Sub-Division under Purulia Division, PHE Dte. | 96780.00 | 15 Days | 1936.00 |

| | | | | |
|----|---|----------|---------|---------|
| 29 | Estimation for preparation of as-build drawing connection at Panradda Piped Water Supply Scheme Zone - I of Purulia Sadar Sub-Division under Purulia Division, PHE Dte. | 96780.00 | 15 Days | 1936.00 |
| 30 | Estimation for preparation of as-build drawing connection at Panradda Piped Water Supply Scheme Zone - II of Purulia Sadar Sub-Division under Purulia Division, PHE Dte. | 96780.00 | 15 Days | 1936.00 |
| 31 | Estimation for preparation of as-build drawing connection at Panradda Piped Water Supply Scheme Zone - III of Purulia Sadar Sub-Division under Purulia Division, PHE Dte. | 96780.00 | 15 Days | 1936.00 |
| 32 | Estimation for preparation of as-build drawing connection at Panradda Piped Water Supply Scheme Zone - IV of Purulia Sadar Sub-Division under Purulia Division, PHE Dte. | 96780.00 | 15 Days | 1936.00 |
| 33 | Estimation for preparation of as-build drawing connection at Panradda Piped Water Supply Scheme Zone - V of Purulia Sadar Sub-Division under Purulia Division, PHE Dte. | 96780.00 | 15 Days | 1936.00 |
| 34 | Estimation for preparation of as-build drawing connection at Panradda Piped Water Supply Scheme Zone - VI of Purulia Sadar Sub-Division under Purulia Division, PHE Dte. | 96780.00 | 15 Days | 1936.00 |
| 35 | Estimation for preparation of as-build drawing connection at Panradda Piped Water Supply Scheme Zone - VII of Purulia Sadar Sub-Division under Purulia Division, PHE Dte. | 96780.00 | 15 Days | 1936.00 |
| 36 | Estimation for preparation of as-build drawing connection at Balarampur Water Supply Scheme Zone -II Rising Main of Purulia Sadar Sub-Division under Purulia Division, PHE Dte. | 96780.00 | 15 Days | 1936.00 |
| 37 | Estimation for preparation of as-build drawing connection at Balarampur Water Supply Scheme Zone -II Distribution of Purulia Sadar Sub-Division under Purulia Division, PHE Dte. | 96780.00 | 15 Days | 1936.00 |
| 38 | Estimation for preparation of as-build drawing connection at Puncha Piped Water Supply Scheme of Purulia Sadar Sub-Division under Purulia Division, PHE Dte. | 96780.00 | 15 Days | 1936.00 |
| 39 | Estimation for preparation of as-build drawing connection at Piped Water Supply Scheme for Kudagara and its Adjoining Mouzas of Purulia Sadar Sub-Division under Purulia Division, PHE Dte. | 96780.00 | 15 Days | 1936.00 |
| 40 | Estimation for preparation of as-build drawing connection at Sirkabad Piped Water Supply Scheme of Purulia Sadar Sub-Division under Purulia Division, PHE Dte. | 96780.00 | 15 Days | 1936.00 |
| 41 | Estimation for preparation of as-build drawing connection at Chitmu Water Supply Scheme of Purulia Sadar Sub-Division under Purulia Division, PHE Dte. | 96780.00 | 15 Days | 1936.00 |

| | | | | |
|----|--|----------|---------|---------|
| | Estimation for preparation of as-build drawing connection at Hutmura | | | |
| 42 | Piped Water Supply Scheme of Purulia Sadar Sub-Division under Purulia Division, PHE Dte. | 96780.00 | 15 Days | 1936.00 |

6. Attachments

| Sl No | File Name |
|-------|------------|
| 1 | SL 03.pdf |
| 2 | SL 30.pdf |
| 3 | 2911.pdf |
| 4 | SL 41.pdf |
| 5 | SL 42.pdf |
| 6 | SL 06.pdf |
| 7 | SL 04.pdf |
| 8 | SL 33.pdf |
| 9 | SL 08.pdf |
| 10 | SL 34.pdf |
| 11 | SL 35.pdf |
| 12 | SL 37.pdf |
| 13 | SL 07.pdf |
| 14 | SL 39.pdf |
| 15 | SL 36.pdf |
| 16 | SL 05.pdf |
| 17 | SL 32.pdf |
| 18 | LOW.pdf |
| 19 | SL 02.pdf |
| 20 | Notice.pdf |
| 21 | SL 10.pdf |
| 22 | SL 09.pdf |
| 23 | SL 31.pdf |
| 24 | SL 40.pdf |
| 25 | SL 01.pdf |
| 26 | SL 38.pdf |