
Tender: NIT No.08/T/AE/PSD of 2025-2026

1.  General  Information  

Type NIT Category Works Mode OFFLINE Method Open Tender

District PURULIA Inviting Authority Assistant Engineer, Purulia Sadar Sub-div.

Tender

Reference

NIT

No.08/T/AE/PSD of

2025-2026

Estimate

Put to

Tender

0.00 Memo No 16/PSD Memo Date 15-01-2026

e Tender Id Description

Estimated Work Value -

2.  EMD (Earnest  Money Deposit) Details 

Exempted? Yes Fee Type Demand Draft Payable To

Executive Engineer,

Purulia Division, PHE

Dte

Payable At Purulia

3.  Crit ical  Dates  

Tender Publish Date 15-01-2026 12:00 PM Sale/Submission Start Date

Download Start Date Sale/Download End Date 12-02-2026 02:00 PM

Last Date of Application 10-02-2026 02:00 PM Last Date of Permission 10-02-2026 05:00 PM

Last Date of Submission 12-02-2026 02:00 PM Tech Bid Opening Date

Fin Bid Opening Date 12-02-2026 03:00 PM
Tech Bid Uploading Date

Time

Uploading Bid Date Time

4.  Pre-bid Meet ing Details 

Date Venue Address

5.  Work Details

Sl No Description Estimated Cost (Rs.) Completion Time EMD (Rs.)

1

Estimation for preparation of as-build drawing connection at Bundwan

Piped Water Supply Scheme (SM/00567) of Purulia Sadar Sub-Division

under Purulia Division, PHE Dte.

96780.00 15 Days 1936.00

2

Estimation for preparation of as-build drawing connection at Bundwan

Spot Piped Water Supply Scheme (SM/00567) of Purulia Sadar Sub-Division

under Purulia Division, PHE Dte.

96780.00 15 Days 1936.00

Estimation for preparation of as-build drawing connection at Surface



3 Water Supply Scheme Rising main for Manbazar-II Block(part) (SM/03753)

of Purulia Sadar Sub-Division under Purulia Division, PHE Dte.

96780.00 15 Days 1936.00

4

Estimation for preparation of as-build drawing connection at Surface

Water Supply Scheme for manbazar -II Block (part) Zone -I of Purulia Sadar

Sub-Division under Purulia Division, PHE Dte.

96780.00 15 Days 1936.00

5

Estimation for preparation of as-build drawing connection at Surface

Water Supply Scheme for Manbazar II Block (Part) Zone II (Rising main) of

Purulia Sadar Sub-Division under Purulia Division, PHE Dte.

96780.00 15 Days 1936.00

6

Estimation for preparation of as-build drawing connection at Surface

Water Supply Scheme for Manbazar II Block (Part) Zone III of Purulia Sadar

Sub-Division under Purulia Division, PHE Dte.

96780.00 15 Days 1936.00

7

Estimation for preparation of as-build drawing connection at Surface

Water Supply Scheme for Manbazar II Block (Part) Zone IV of Purulia Sadar

Sub-Division under Purulia Division, PHE Dte.

96780.00 15 Days 1936.00

8

Estimation for preparation of as-build drawing connection at Surface

Water Supply Scheme for Manbazar II Block (Part) Zone V of Purulia Sadar

Sub-Division under Purulia Division, PHE Dte.

96780.00 15 Days 1936.00

9

Estimation for preparation of as-build drawing connection at Manbazar - I

Water Supply Scheme of Purulia Sadar Sub-Division under Purulia Division,

PHE Dte.

96780.00 15 Days 1936.00

10

Estimation for preparation of as-build drawing connection at Jhalda (Rural

Part) Water Supply Scheme (SM/01201) Zone I of Purulia Sadar Sub-

Division under Purulia Division, PHE Dte.

96780.00 15 Days 1936.00

11

Estimation for preparation of as-build drawing connection at Jhalda

Municipality Water Supply Scheme of Purulia Sadar Sub-Division under

Purulia Division, PHE Dte.

96780.00 15 Days 1936.00

12

Estimation for preparation of as-build drawing connection at Jhalda Water

Supply Scheme (Rising Main) of Purulia Sadar Sub-Division under Purulia

Division, PHE Dte.

96780.00 15 Days 1936.00

13

Estimation for preparation of as-build drawing connection at Kotshila

Piped Water Supply Scheme (SM/00306) of Purulia Sadar Sub-Division

under Purulia Division, PHE Dte.

96780.00 15 Days 1936.00

14

Estimation for preparation of as-build drawing connection at Joypur Water

Supply Scheme (SM/00566) of Purulia Sadar Sub-Division under Purulia

Division, PHE Dte.

96780.00 15 Days 1936.00

15

Estimation for preparation of as-build drawing connection at Sindhri

Chasmore Water Supply Scheme (SM/00851) of Purulia Sadar Sub-Division

under Purulia Division, PHE Dte.

96780.00 15 Days 1936.00



16

Estimation for preparation of as-build drawing connection at Lagda Water

Supply Scheme (SM/00312) of Purulia Sadar Sub-Division under Purulia

Division, PHE Dte.

96780.00 15 Days 1936.00

17

Estimation for preparation of as-build drawing connection at Bongabari

Piped Water Supply Scheme of Purulia Sadar Sub-Division under Purulia

Division, PHE Dte.

96780.00 15 Days 1936.00

18

Estimation for preparation of as-build drawing connection at Barabazar

Water Supply Scheme (SM/00311) of Purulia Sadar Sub-Division under

Purulia Division, PHE Dte.

96780.00 15 Days 1936.00

19

Estimation for preparation of as-build drawing connection at Arsha and its

Adjoning Mouzas New Piped Water Supply Scheme Zone - I of Purulia Sadar

Sub-Division under Purulia Division, PHE Dte.

96780.00 15 Days 1936.00

20

Estimation for preparation of as-build drawing connection at Arsha and its

Adjoning Mouzas New Piped Water Supply Scheme Zone - II of Purulia

Sadar Sub-Division under Purulia Division, PHE Dte.

96780.00 15 Days 1936.00

21

Estimation for preparation of as-build drawing connection at Arsha and its

Adjoning Mouzas New Piped Water Supply Scheme Zone - III of Purulia

Sadar Sub-Division under Purulia Division, PHE Dte.

96780.00 15 Days 1936.00

22

Estimation for preparation of as-build drawing connection at Bagmundi

Water Supply Scheme of Purulia Sadar Sub-Division under Purulia Division,

PHE Dte.

96780.00 15 Days 1936.00

23

Estimation for preparation of as-build drawing connection at Piped Water

Supply Scheme from Marble Lake (WTP) to adjoining areas of Purulia

Sadar Sub-Division under Purulia Division, PHE Dte.

96780.00 15 Days 1936.00

24

Estimation for preparation of as-build drawing connection at Piped Water

Supply Scheme from Marble Lake to adjoining areas of Purulia Sadar Sub-

Division under Purulia Division, PHE Dte.

96780.00 15 Days 1936.00

25

Estimation for preparation of as-build drawing connection at Ajodhya

Water Supply Scheme of Purulia Sadar Sub-Division under Purulia Division,

PHE Dte.

96780.00 15 Days 1936.00

26

Estimation for preparation of as-build drawing connection at Piped Water

Supply Scheme for Satra & its adjoining Mouzas of Purulia Sadar Sub-

Division under Purulia Division, PHE Dte.

96780.00 15 Days 1936.00

27

Estimation for preparation of as-build drawing connection at Piped Water

Supply Scheme for Baram & its adjoining Mouzas of Purulia Sadar Sub-

Division under Purulia Division, PHE Dte.

96780.00 15 Days 1936.00

28

Estimation for preparation of as-build drawing connection at Piped Water

Supply Scheme for Beldih and its adjoining Mouzas of Purulia Sadar Sub-

Division under Purulia Division, PHE Dte.

96780.00 15 Days 1936.00



29

Estimation for preparation of as-build drawing connection at Panradda

Piped Water Supply Scheme Zone - I of Purulia Sadar Sub-Division under

Purulia Division, PHE Dte.

96780.00 15 Days 1936.00

30

Estimation for preparation of as-build drawing connection at Panradda

Piped Water Supply Scheme Zone - II of Purulia Sadar Sub-Division under

Purulia Division, PHE Dte.

96780.00 15 Days 1936.00

31

Estimation for preparation of as-build drawing connection at Panradda

Piped Water Supply Scheme Zone - III of Purulia Sadar Sub-Division under

Purulia Division, PHE Dte.

96780.00 15 Days 1936.00

32

Estimation for preparation of as-build drawing connection at Panradda

Piped Water Supply Scheme Zone - IV of Purulia Sadar Sub-Division under

Purulia Division, PHE Dte.

96780.00 15 Days 1936.00

33

Estimation for preparation of as-build drawing connection at Panradda

Piped Water Supply Scheme Zone - V of Purulia Sadar Sub-Division under

Purulia Division, PHE Dte.

96780.00 15 Days 1936.00

34

Estimation for preparation of as-build drawing connection at Panradda

Piped Water Supply Scheme Zone - VI of Purulia Sadar Sub-Division under

Purulia Division, PHE Dte.

96780.00 15 Days 1936.00

35

Estimation for preparation of as-build drawing connection at Panradda

Piped Water Supply Scheme Zone - VII of Purulia Sadar Sub-Division under

Purulia Division, PHE Dte.

96780.00 15 Days 1936.00

36

Estimation for preparation of as-build drawing connection at Balarampur

Water Supply Scheme Zone -II Rising Main of Purulia Sadar Sub-Division

under Purulia Division, PHE Dte.

96780.00 15 Days 1936.00

37

Estimation for preparation of as-build drawing connection at Balarampur

Water Supply Scheme Zone -II Distribution of Purulia Sadar Sub-Division

under Purulia Division, PHE Dte.

96780.00 15 Days 1936.00

38

Estimation for preparation of as-build drawing connection at Puncha

Piped Water Supply Scheme of Purulia Sadar Sub-Division under Purulia

Division, PHE Dte.

96780.00 15 Days 1936.00

39

Estimation for preparation of as-build drawing connection at Piped Water

Supply Scheme for Kudagara and its Adjoining Mouzas of Purulia Sadar

Sub-Division under Purulia Division, PHE Dte.

96780.00 15 Days 1936.00

40

Estimation for preparation of as-build drawing connection at Sirkabad

Piped Water Supply Scheme of Purulia Sadar Sub-Division under Purulia

Division, PHE Dte.

96780.00 15 Days 1936.00

41

Estimation for preparation of as-build drawing connection at Chitmu

Water Supply Scheme of Purulia Sadar Sub-Division under Purulia Division,

PHE Dte.

96780.00 15 Days 1936.00



42

Estimation for preparation of as-build drawing connection at Hutmura

Piped Water Supply Scheme of Purulia Sadar Sub-Division under Purulia

Division, PHE Dte.

96780.00 15 Days 1936.00

6.  Attachments

Sl No File Name

1 SL 05.pdf

2 Sl 30.pdf

3 Sl 40.pdf

4 Sl 33.pdf

5 Sl 31.pdf

6 Sl 41.pdf

7 SL 06.pdf

8 SL 01.pdf

9 SL 04.pdf

10 SL 10.pdf

11 SL 09.pdf

12 Sl 42.pdf

13 SL 02.pdf

14 Sl 38.pdf

15 Sl 34.pdf

16 Sl 39.pdf

17 2911.pdf

18 Sl 32.pdf

19 LOW.pdf

20 Sl 35.pdf

21 Sl 37.pdf

22 SL 07.pdf

23 SL 03.pdf

24 SL 08.pdf

25 Sl 36.pdf

26 Notice.pdf
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