



Public Health Engineering Department

Government of West Bengal

Tender: NOTICE INVITING TENDER NO - 01/LSD/PHE/2020-2021

1. General Information

Type	NIT	Category	Works	Mode	OFFLINE	Method	Open Tender
District	MURSHIDABAD	Inviting Authority		Assistant Engineer, Lalbag Sub-Division			
Tender Id	NOTICE INVITING TENDER NO - 01/LSD/PHE/2020-2021		Memo No	120/LSD	Memo Date	15-09-2020	
Description	01/LSD/PHE/2020-2021						
Estimated Work Value	-						

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Demand Draft	Payable To	Executive Engineer, Murshidabad Division PHE Dte.	Payable At	Berhampore, Murshidabad (W.B)
-----------	----	----------	--------------	------------	---	------------	----------------------------------

3. Critical Dates

Tender Publish Date	17-09-2020 01:00 AM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	29-09-2020 02:00 PM
Last Date of Application	24-09-2020 01:30 PM	Last Date of Permission	25-09-2020 03:00 PM
Last Date of Submission	29-09-2020 02:00 PM	Tech Bid Opening Date	
Fin Bid Opening Date	29-09-2020 03:00 PM	Tech Bid Uploading Date	
Uploading Bid Date Time		Time	

4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Construction of allied and balance portion of boundary wall at head work site for improvement work of Amarkundu Water Supply Scheme under Lalbag Sub Division ,P.H.E. Dte.	4,67,023.00	30 Days	9,500.00
2	Construction of boundary wall and gate at pumping station no - I of Ganga Action Plan phase - II at Lalbag under Lalbag Sub Division,P.H.E. Dte. In the District Murshidabad.	4,87,965.00	30 Days	10,000.00
3	Additional extention of UPVC pipeline for sufficient supply of drinking water under Jiaganj-Azimganj Surface Based Water Supply Scheme (Benipur Zone-II) under Lalbag Sub-Division,P.H.E. Dte.in the District	2,99,743.00	30 Days	6,000.00

	Murshidabad.			
4	Withdrawing & relaying of rising main line with construction of RCC Guard wall & Sluice Valves Chamber at Benipur (Zone-II) Water Supply Scheme under Jiaganj-Azimganj WTP under Lalbagh Sub-Division , P.H.E. Dte. in the District Murshidabad	1,37,277.00	15 Days	3,000.00
5	Special repairing of rising main & distribution system pipeline (CI/DI/AC/UPVC) of Amarkundu Water Supply Scheme under Lalbagh Sub-Division, Murshidabad Division, PHE.Dte.	1,18,778.00	30 Days	2,500.00
6	Withdrawing & relaying of distribution system with restoration work & construction of sluice valves chamber at Sanyashitala More under Lalgola Water Supply Scheme under Lalbagh Sub-Division, P.H.E. Dte. in the District Murshidabad.	92,241.00	15 Days	2,000.00
7	Extension of UPVC pipeline from Srimantapur ICDS Centre to Staff Quarter of Open Air Correctional Home, Lalgola under the Improvement work of Lalgola Water Supply Scheme under Lalbagh Sub-Division, P.H.E. Dte.in the District Murshidabad.	1,46,655.00	30 Days	3,000.00
8	Laying of rising main pipeline (By pass connection) and construction of sluice valve chambers under the Improvement work of Amarkundu Water Supply Scheme under Lalbagh Sub Division PHE Dte. in the district of Murshidabad.	1,62,741.00	15 Days	3,500.00
9	Construction of approach road at head work site for improvement work of Amarkundu Water Supply Scheme under Lalbag Sub Division ,P.H.E. Dte. (85.00 Mtr).	4,44,234.00	30 Days	9,000.00

6. Attachments

Sl No	File Name
1	Schedule-01.pdf
2	Specification of UPVC.pdf
3	NIT-01-LSD-PHE-2020-2021.pdf
4	Schedule-04.pdf
5	Schedule-06.pdf
6	Terms and Condition.pdf
7	Schedule-03.pdf
8	2911_NEW.pdf
9	Schedule-07.pdf
10	Schedule-05.pdf
11	Schedule-08.pdf
12	Schedule-02.pdf

