



# Public Health Engineering Department

## Government of West Bengal

### Tender: 02/AE (HQ)/HD/PHED OF 2020-2021

#### 1. General Information

Type	NIT	Category	Works	Mode	OFFLINE	Method	Open Tender
District	HOWRAH	Inviting Authority		Executive Engineer, Howrah Division			
Tender Id	02/AE (HQ)/HD/PHED OF 2020-2021			Memo No	992/HD	Memo Date	14-09-2020
Description	LDS in the uncovered areas of Surface water based water supply project for Bally-Jagacha block, under Howrah Division PHE Dte.						
Estimated Work Value	146,20,443.00						

#### 2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Demand Draft	Payable To	The Executive Engineer, Howrah Division, PHE Dte.	Payable At	Howrah
-----------	----	----------	--------------	------------	---	------------	--------

#### 3. Critical Dates

Tender Publish Date	14-09-2020 03:35 AM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	29-09-2020 02:00 AM
Last Date of Application	25-09-2020 02:00 AM	Last Date of Permission	
Last Date of Submission	29-09-2020 02:00 AM	Tech Bid Opening Date	29-09-2020 04:00 AM
Fin Bid Opening Date	29-09-2020 04:00 AM	Tech Bid Uploading Date	
Uploading Bid Date Time		Time	

#### 4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

#### 5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Laying distribution system in the uncovered areas of Surface water based water supply project for Bally-Jagacha block, under Howrah Division PHE Dte.(Durgapur Abhoynagar - II G.P Area) Zone-4 Length= 683.00mtr.(PART-A)	372053.00	30 days	7441.00
2	Laying distribution system in the uncovered areas of Surface water based water supply project for Bally-Jagacha block, under Howrah Division PHE Dte.(Durgapur Abhoynagar - II G.P Area) Zone-4 Length= 715.00mtr.(PART-B)	409597.00	30 days	8192.00
	Special repairing works in different location( at Lock down period) in the uncovered areas of Surface water based water supply project for Bally-			

3	Jagacha block, under Howrah Division PHE Dte.(Nischinda G.P Area) Zone-6A, 6B.	178257.00	30 days	3565.00
4	Special repairing works in different location( at Lock down period) in the uncovered areas of Surface water based water supply project for Bally-Jagacha block, under Howrah Division PHE Dte.(Bally G.P Area) Zone-6A, 6B.Length=66m.	174767.00	30 days	3495.00
5	Laying distribution system in the uncovered areas of Surface water based water supply project for Bally-Jagacha block, under Howrah Division PHE Dte.(Sapuipara. G.P Area) Zone-10 Length= 1430.00mtr.(PART-O)	485127.00	30 days	9703.00
6	Laying distribution system in the uncovered areas of Surface water based water supply project for Bally-Jagacha block, under Howrah Division PHE Dte.(Sapuipara Basukati G.P Area) Zone-7,8 Length= 697.00mtr.(PART-F)	429728.00	30 days	8595.00
7	Laying distribution system in the uncovered areas of Surface water based water supply project for Bally-Jagacha block, under Howrah Division PHE Dte.(Sapuipara Basukati G.P Area) Zone-7,8 Length= 674.00mtr.(PART-G)	397554.00	30 days	7951.00
8	Laying distribution system in the uncovered areas of Surface water based water supply project for Bally-Jagacha block, under Howrah Division PHE Dte.(Sapuipara Basukati G.P Area) Zone-7,8 Length= 643.00mtr.(PART-H)	428276.00	30 days	8566.00
9	Laying distribution system in the uncovered areas of Surface water based water supply project for Bally-Jagacha block, under Howrah Division PHE Dte.(Sapuipara Basukati G.P Area) Zone-7,8 Length= 550.00mtr.(PART-I)	374288.00	30 days	7486.00
10	Laying distribution system in the uncovered areas of Surface water based water supply project for Bally-Jagacha block, under Howrah Division PHE Dte.(Sapuipara Basukati G.P Area) Zone-7,8 Length= 736.00mtr.(PART-J)	451607.00	30 days	9032.00
11	Laying distribution system in the uncovered areas of Surface water based water supply project for Bally-Jagacha block, under Howrah Division PHE Dte.(sapuipara. G.P Area) Zone-8 Length= 550.00mtr.(PART-K)	311836.00	30 days	6237.00
12	Laying distribution system in the uncovered areas of Surface water based water supply project for Bally-Jagacha block, under Howrah Division PHE Dte.(sapuipara. G.P Area) Zone- 7,8 Length= 660.00mtr.(PART-L)	364758.00	30 days	7295.00
13	Laying distribution system in the uncovered areas of Surface water based water supply project for Bally-Jagacha block, under Howrah Division PHE Dte.(sapuipara. G.P Area) Zone- 7,8 Length= 605.00mtr.(PART-M)	322383.00	30 days	6448.00
14	Laying distribution system in the uncovered areas of Surface water based water supply project for Bally-Jagacha block, under Howrah Division PHE Dte.(sapuipara. G.P Area) Zone- 7,8 Length= 363.00mtr.(PART-N)	258440.00	30 days	5169.00
15	Laying distribution system in the uncovered areas of Surface water based water supply project for Bally-Jagacha block, under Howrah Division PHE	398198.00	30 days	7964.00

16	Dte.(Sapuipara. G.P Area) Zone-8,9 Length= 660.00mtr.(PART-K) Laying distribution system in the uncovered areas of Surface water based water supply project for Bally-Jagacha block, under Howrah Division PHE Dte.(Sapuipara. G.P Area) Zone-8,9 Length= 715.00mtr.(PART-L)	406569.00	30 days	8131.00
17	Laying distribution system in the uncovered areas of Surface water based water supply project for Bally-Jagacha block, under Howrah Division PHE Dte.(Sapuipara. G.P Area) Zone-8,9 Length= 688.00mtr.(PART-M)	395859.00	30 days	7917.00
18	Laying distribution system in the uncovered areas of Surface water based water supply project for Bally-Jagacha block, under Howrah Division PHE Dte.(Sapuipara. G.P Area) Zone-8,9 Length= 770.00mtr.(PART-N)	440425.00	30 days	8809.00
19	Laying distribution system in the uncovered areas of Surface water based water supply project for Bally-Jagacha block, under Howrah Division PHE Dte.(Sapuipara. G.P Area) Zone-8,9 Length= 605.00mtr.(PART-O)	366912.00	30 days	7338.00
20	Laying distribution system in the uncovered areas of Surface water based water supply project for Bally-Jagacha block, under Howrah Division PHE Dte.(Sapuipara. G.P Area) Zone-8,9 Length= 550.00mtr.(PART-P)	338043.00	30 days	6761.00
21	Laying distribution system in the uncovered areas of Surface water based water supply project for Bally-Jagacha block, under Howrah Division PHE Dte.(Nischinda G.P Area) Zone- 6A,6B. Length= 539.00mtr.(PART-N)	397029.00	30 days	7941.00
22	Laying distribution system in the uncovered areas of Surface water based water supply project for Bally-Jagacha block, under Howrah Division PHE Dte.(Nischinda G.P Area) Zone- 6A,6B. Length= 780.00mtr.(PART-O)	369154.00	30 days	7383.00
23	Laying distribution system in the uncovered areas of Surface water based water supply project for Bally-Jagacha block, under Howrah Division PHE Dte.(Nischinda G.P Area) Zone- 6A,6B. Length= 550.00mtr.(PART-P)	350733.00	30 days	7015.00
24	Laying distribution system in the uncovered areas of Surface water based water supply project for Bally-Jagacha block, under Howrah Division PHE Dte.(Nischinda G.P Area) Zone- 6A,6B. Length= 590.00mtr.(PART-Q)	362222.00	30 days	7244.00
25	Laying distribution system in the uncovered areas of Surface water based water supply project for Bally-Jagacha block, under Howrah Division PHE Dte.(Jagadishpur G.P Area) Zone-14 Length= 536.00mtr.(PART-A)	313363.00	30 days	6267.00
26	Laying distribution system in the uncovered areas of Surface water based water supply project for Bally-Jagacha block, under Howrah Division PHE Dte.(Jagadishpur G.P Area) Zone-14 Length= 629.00mtr.(PART-B)	387412.00	30 days	7748.00
27	Laying distribution system in the uncovered areas of Surface water based water supply project for Bally-Jagacha block, under Howrah Division PHE Dte.(Jagadishpur G.P Area) Zone-14 Length= 606.00mtr.(PART-C)	411436.00	30 days	8229.00
28	Laying distribution system in the uncovered areas of Surface water based water supply project for Bally-Jagacha block, under Howrah Division PHE	411482.00	30 days	8230.00

	Dte.(Jagadishpur G.P Area) Zone-14 Length= 766.00mtr.(PART-D)			
29	Laying distribution system in the uncovered areas of Surface water based water supply project for Bally-Jagacha block, under Howrah Division PHE Dte.(Jagadishpur G.P Area) Zone-14 Length= 480.00mtr.(PART-E)	255887.00	30 days	5118.00
30	Laying distribution system in the uncovered areas of Surface water based water supply project for Bally-Jagacha block, under Howrah Division PHE Dte.(Jagadishpur G.P Area) Zone-14 Length= 640.00mtr.(PART-F)	361468.00	30 days	7229.00
31	Laying distribution system in the uncovered areas of Surface water based water supply project for Bally-Jagacha block, under Howrah Division PHE Dte.(Sapuipara. G.P Area) Zone-7,8 Length= 440.00mtr.(PART-A)	368000.00	30 days	7360.00
32	Laying distribution system in the uncovered areas of Surface water based water supply project for Bally-Jagacha block, under Howrah Division PHE Dte.(Sapuipara. G.P Area) Zone-7,8 Length= 457.00mtr.(PART-B)	350554.00	30 days	7011.00
33	Laying distribution system in the uncovered areas of Surface water based water supply project for Bally-Jagacha block, under Howrah Division PHE Dte.(Sapuipara. G.P Area) Zone-7,8 Length= 400.00mtr.(PART-C)	354833.00	30 days	7097.00
34	Laying distribution system in the uncovered areas of Surface water based water supply project for Bally-Jagacha block, under Howrah Division PHE Dte.(Sapuipara. G.P Area) Zone-7,8 Length= 718.00mtr.(PART-D)	483603.00	30 days	9672.00
35	Laying distribution system in the uncovered areas of Surface water based water supply project for Bally-Jagacha block, under Howrah Division PHE Dte.(Sapuipara. G.P Area) Zone-7,8 Length= 804.00mtr.(PART-E)	476056.00	30 days	9521.00
36	Laying distribution system in the uncovered areas of Surface water based water supply project for Bally-Jagacha block, under Howrah Division PHE Dte.(Durgapur Abhoynagar -II G.P Area) Zone-2 Length= 660.00mtr.(PART-A)	369334.00	30 days	7387.00
37	Laying distribution system in the uncovered areas of Surface water based water supply project for Bally-Jagacha block, under Howrah Division PHE Dte.(Durgapur Abhoynagar -II G.P Area) Zone-2 Length= 610.00mtr.(PART-B)	385053.00	30 days	7701.00
38	Laying distribution system in the uncovered areas of Surface water based water supply project for Bally-Jagacha block, under Howrah Division PHE Dte.(Durgapur Abhoynagar -II G.P Area) Zone-1 Length= 396.00mtr.(PART-C)	270550.00	30 days	5411.00
39	Laying distribution system in the uncovered areas of Surface water based water supply project for Bally-Jagacha block, under Howrah Division PHE Dte.(Durgapur Abhoynagar -II G.P Area) Zone-1 Length= 476.00mtr.(PART-D)	334193.00	30 days	6684.00
40	Laying distribution system in the uncovered areas of Surface water based water supply project for Bally-Jagacha block, under Howrah Division PHE Dte.(Durgapur Abhoynagar -II G.P Area) Zone-1 Length= 424.00mtr.(PART-E)	303404.00	30 days	6068.00

## 6. Attachments

Sl No	File Name
1	NIT_2_HQ_2020_21.pdf
2	WBF2911.pdf