



# Public Health Engineering Department

## Government of West Bengal

### Tender: N.I.T. No.– 11 / NTKMD of 2019-20

#### 1. General Information

Type	NIT	Category	Mode	Method		
District	NORTH 24 PARGANAS		Inviting Authority	Executive Engineer, NTK Mechanical Division		
Tender Id	N.I.T. No.– 11 / NTKMD of 2019-20		Memo No	1437/NTKMD	Memo Date	02-07-2019
Description	Operation , guarding and different types of work under NTK Project.					
Estimated Work Value	-					

#### 2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Payable To	Payable At
-----------	----	----------	------------	------------

#### 3. Critical Dates

Tender Publish Date	18-07-2019 02:40 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	26-07-2019 03:00 PM
Last Date of Application	22-07-2019 04:00 PM	Last Date of Permission	
Last Date of Submission	26-07-2019 03:00 PM	Tech Bid Opening Date	26-07-2019 03:30 PM
Fin Bid Opening Date	26-07-2019 03:30 PM	Tech Bid Uploading Date	
Uploading Bid Date Time		Time	

#### 4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

#### 5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Repairing, overhauling of 1 no. 37KW vertically executed sewage pump at SLS-VI, AA-IIIIE under NTK Project.	Rate quoted	15 days	2% of the quoted value
2	Supply & laying of Al. Ar. cables from PDB cum MCC to ATS no.-2 (For pumping machinery no.-2) of Drainage Pumping Station, AA-IIIG under NTK Project.	Rate quoted	15 days	2% of the quoted value
3	Repairing of AC machines with allied works at Utility Building, AA-ID under NTK Project.	Rate quoted	15 days	2% of the quoted value
4	Operation & guarding of Pumping Machineries of SLS-V, AA-IIIF under NTK Project.	Rate quoted	01.08.19 to 31.12.19	2% of the quoted value
5	Operation & guarding of Sub-station of SLS-V, AA-IIIF under NTK Project.	Rate quoted	01.08.19 to 31.12.19	2% of the quoted value

6	Supply & laying of 3 Core 185 sq mm Al. Ar. cable with allied works for Pump no.-1 at DPS Point-A under NTK Project.	Rate quoted	15 days	2% of the quoted value
7	Repairing of 110V, 60AH ESI Make battery charger at DPS Point-A, AA-I under NTK Project.	Rate quoted	15 days	2% of the quoted value
8	Supply & delivery of vacuum regulator for OHR No.-8 under NTK Project.	Rate quoted	15 days	2% of the quoted value
9	Supply & delivery of vacuum regulator for OHR No.-10 under NTK Project.	Rate quoted	15 days	2% of the quoted value
10	Supply & delivery of vacuum regulator for OHR No.-4 under NTK Project.	Rate quoted	15 days	2% of the quoted value
11	Repairing of gaseous chlorination system for OHR No. 9 & 16 under NTK Project.	Rate quoted	15 days	2% of the quoted value
12	Repairing of gaseous chlorination system for OHR No. 8 & 14 under NTK Project.	Rate quoted	15 days	2% of the quoted value
13	Repairing of gaseous chlorination system for OHR No. 19 under NTK Project.	Rate quoted	15 days	2% of the quoted value
14	Repairing of gaseous chlorination system for OHR No. 10 under NTK Project.	Rate quoted	15 days	2% of the quoted value
15	Repairing of gaseous chlorination system for OHR No. 4 under NTK Project.	Rate quoted	15 days	2% of the quoted value
16	Repairing of gaseous chlorination system for OHR No. 11 under NTK Project.	Rate quoted	15 days	2% of the quoted value
17	Supply & delivery of fabricated trolley at BS-III chlorination room under NTK Project.	Rate quoted	15 days	2% of the quoted value
18	Providing compound lighting arrangement at Head works site at OHR-20, AA-III under NTK Project.	Rate quoted	15 days	2% of the quoted value
19	Providing feeder panel & energy efficient LED street light fixture for illumination at Head works site at OHR-20, AA-III under NTK Project.	Rate quoted	15 days	2% of the quoted value
20	Internal electrification of different SLS & DPS at AA-III under NTK Project.	Rate quoted	15 days	2% of the quoted value
21	Supply & installation of PDBs at Drainage Pumping Station at AA-IIIG under NTK Project.	Rate quoted	15 days	2% of the quoted value
22	Supply & installation of LED display board at Drainage Pumping Station at AA-IIIG under NTK Project.	Rate quoted	15 days	2% of the quoted value
23	Supply, installation & commissioning of Ultrasonic Level Sensor at Ghuni Khal at DPS Jatragachi under NTK Project.	Rate quoted	15 days	2% of the quoted value
24	Supply & laying of cable from Sludge pump house to Raw water pump house at WTP with allied works under NTK Project.	Rate quoted	15 days	2% of the quoted value

25	Supply & delivery of CT's of HT Breaker for 33KV substation (WBSEDCL End) at WTP under NTK Project.	Rate quoted	15 days	2% of the quoted value
26	Supply & installation of 5 MT capacity chain pulley block at ISLS-VI, AA-ID under NTK Project.	Rate quoted	15 days	2% of the quoted value
27	Refilling of Fire extinguisher cylinder at Utility Building at AA-ID & Administrative Building at WTP under NTK Project.	Rate quoted	15 days	2% of the quoted value
28	Supply & installation of submersible pump with allied works for lubrication of motors of Drainage Pumping Station at AA-IIIG under NTK Project.	Rate quoted	15 days	2% of the quoted value
29	Supply & installation of LED display board at STP, AA-IIID under NTK Project.	Rate quoted	15 days	2% of the quoted value

#### 6. Attachments

Sl No	File Name
1	2908_Form.pdf
2	NIT-11(19-20) + Corrigendum.pdf
3	2911_Form.pdf