



Public Health Engineering Department

Government of West Bengal

Tender: .(N.I.T) 06 /TSD of 2020 – 2021

1. General Information

Type	NIT	Category	Works	Mode	OFFLINE	Method	Open Tender
District	NADIA	Inviting Authority		Executive Engineer, Nadia Division			
Tender Id	.(N.I.T) 06 /TSD of 2020 – 2021			Memo No	317/ TSD	Memo Date	12-11-2020
Description	Different type of water supply scheme under Tehatta Sub-Division Under Nadia Division, P.H. Engg. Dte.						
Estimated Work Value	-						

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Demand Draft	Payable To	Executive Engineer, Nadia division, P.H.E. Dte	Payable At	Kalyani Nadia
-----------	----	----------	--------------	------------	--	------------	---------------

3. Critical Dates

Tender Publish Date	13-11-2020 05:30 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	27-11-2020 01:00 PM
Last Date of Application	23-11-2020 01:00 PM	Last Date of Permission	24-11-2020 02:00 PM
Last Date of Submission	27-11-2020 01:00 PM	Tech Bid Opening Date	27-11-2020 02:00 PM
Fin Bid Opening Date		Tech Bid Uploading Date	
Uploading Bid Date Time		Time	

4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Operation & maintenance of distribution system, rising main and allied pipelines (CI/DI/AC/UPVC), valves, valves chambers, stand posts including operation of sluice valves in different water supply scheme under Tehatta Sub-Division Under Nadia Division, P.H. Engg. Dte. Period from 01/12/2020 to 30/11/2021= 365 Days Name of scheme :- Anandpur W/S.	1232000/-	365 Days.	2500/-
2	Operation & maintenance of distribution system, rising main and allied pipelines (CI/DI/AC/UPVC), valves, valves chambers, stand posts including operation of sluice valves in different water supply scheme under Tehatta Sub-Division Under Nadia Division, P.H. Engg. Dte. Period from 01/12/2020	3,63,552/-	365 Days.	7300/-

	to 30/11/2021= 365 Days Name of scheme :- ANDHERKOTA W/S.			
3	Operation & maintenance of distribution system, rising main and allied pipelines (CI/DI/AC/UPVC), valves, valves chambers, stand posts including operation of sluice valves in different water supply scheme under Tehatta Sub-Division Under Nadia Division, P.H. Engg. Dte. Period from 01/12/2020 to 30/11/2021= 365 Days Name of scheme :- Arabpur W/S (Within Shikarpur GP)	1,00800/-	365 Days.	2050/-
4	Operation & maintenance of distribution system, rising main and allied pipelines (CI/DI/AC/UPVC), valves, valves chambers, stand posts including operation of sluice valves in different water supply scheme under Tehatta Sub-Division Under Nadia Division, P.H. Engg. Dte. Period from 01/12/2020 to 30/11/2021= 365 Days Name of scheme :- Bareya W/S.	3,63,552/-	365 Days	7300/-
5	Operation & maintenance of distribution system, rising main and allied pipelines (CI/DI/AC/UPVC), valves, valves chambers, stand posts including operation of sluice valves in different water supply scheme under Tehatta Sub-Division Under Nadia Division, P.H. Engg. Dte. Period from 01/12/2020 to 30/11/2021= 365 Days Name of scheme :- Baruipara W/S (Within Shikarpur GP)	1,00,800/-	365 Days	2050/-
6	Operation & maintenance of distribution system, rising main and allied pipelines (CI/DI/AC/UPVC), valves, valves chambers, stand posts including operation of sluice valves in different water supply scheme under Tehatta Sub-Division Under Nadia Division, P.H. Engg. Dte. Period from 01/12/2020 to 30/11/2021= 365 Days Name of scheme :- Betai Zone-1 W/S.	3,63,552/-	365 Days	7300/-
7	Operation & maintenance of distribution system, rising main and allied pipelines (CI/DI/AC/UPVC), valves, valves chambers, stand posts including operation of sluice valves in different water supply scheme under Tehatta Sub-Division Under Nadia Division, P.H. Engg. Dte. Period from 01/12/2020 to 30/11/2021= 365 Days Name of scheme :- Dhoradaha W/S.	3,63,552/-	365 Days	7300/-
8	Operation & maintenance of distribution system, rising main and allied pipelines (CI/DI/AC/UPVC), valves, valves chambers, stand posts including operation of sluice valves in different water supply scheme under Tehatta Sub-Division Under Nadia Division, P.H. Engg. Dte. Period from 01/12/2020 to 30/11/2021= 365 Days Name of scheme :- Dogachhi W/S.	3,63,552/-	365 Days	7300/-
9	Operation & maintenance of distribution system, rising main and allied pipelines (CI/DI/AC/UPVC), valves, valves chambers, stand posts including operation of sluice valves in different water supply scheme under Tehatta Sub-Division Under Nadia Division, P.H. Engg. Dte. Period from 01/12/2020 to 30/11/2021= 365 Days Name of scheme :- Hanspukuria W/S.	3,63,552/-	365 Days	7300/-
	Operation & maintenance of distribution system, rising main and allied pipelines (CI/DI/AC/UPVC), valves, valves chambers, stand posts including			

10	operation of sluice valves in different water supply scheme under Tehatta Sub-Division Under Nadia Division, P.H. Engg. Dte. Period from 01/12/2020 to 30/11/2021= 365 Days Name of scheme :- Karimpur W/S.	4,92,800/-	365 Days	9900/-
11	Operation & maintenance of Iron Elimination Plant (I.E.P) at Kishorepur water supply scheme under Tehatta Sub-Division Under Nadia Division, P.H. Engg. Dte. Period from 01/12/2020 to 30/11/2021= 365 Days. Name of scheme :- KISHOREPUR W/S. (Capacity-60 CuM/Hr)	3,94,331/-	365 Days	7900/-
12	Operation & maintenance of distribution system, rising main and allied pipelines (CI/DI/AC/UPVC), valves, valves chambers, stand posts including operation of sluice valves in different water supply scheme under Tehatta Sub-Division Under Nadia Division, P.H. Engg. Dte. Period from 01/12/2020 to 30/11/2021= 365 Days Name of scheme :- KISHOREPUR W/S.	1,23,200/-	365 Days	2500/-
13	Operation & maintenance of distribution system, rising main and allied pipelines (CI/DI/AC/UPVC), valves, valves chambers, stand posts including operation of sluice valves in different water supply scheme under Tehatta Sub-Division Under Nadia Division, P.H. Engg. Dte. Period from 01/12/2020 to 30/11/2021= 365 Days Name of scheme :- Karimpur-Jalangi Zone-(VI) W/S.	3,63,552/-	365 Days	7300/-
14	Operation & maintenance of distribution system, rising main and allied pipelines (CI/DI/AC/UPVC), valves, valves chambers, stand posts including operation of sluice valves in different water supply scheme under Tehatta Sub-Division Under Nadia Division, P.H. Engg. Dte. Period from 01/12/2020 to 30/11/2021= 365 Days Name of scheme :- Karimpur-Jalangi Zone-(VII) W/S.	3,63,552/-	365 Days	7300/-
15	Operation & maintenance of distribution system, rising main and allied pipelines (CI/DI/AC/UPVC), valves, valves chambers, stand posts including operation of sluice valves in different water supply scheme under Tehatta Sub-Division Under Nadia Division, P.H. Engg. Dte. Period from 01/12/2020 to 30/11/2021= 365 Days Name of scheme :- Karimpur-Jalangi Zone-(X)-A W/S.	3,42,720/-	365 Days	6860/-
16	Operation & maintenance of distribution system, rising main and allied pipelines (CI/DI/AC/UPVC), valves, valves chambers, stand posts including operation of sluice valves in different water supply scheme under Tehatta Sub-Division Under Nadia Division, P.H. Engg. Dte. Period from 01/12/2020 to 30/11/2021= 365 Days. Name of scheme :- Karimpur-Jalangi Zone-(X)-B W/S.	3,21,776/-	365 Days	6450/-
17	Operation & maintenance of distribution system, rising main and allied pipelines (CI/DI/AC/UPVC), valves, valves chambers, stand posts including operation of sluice valves in different water supply scheme under Tehatta	3,63,552/-	365 Days	7300/-

	Sub-Division Under Nadia Division, P.H. Engg. Dte. Period from 01/12/2020 to 30/11/2021= 365 Days Name of scheme :- Karimpur-Jalangi Zone-IV W/S.			
18	Operation & maintenance of distribution system, rising main and allied pipelines (CI/DI/AC/UPVC), valves, valves chambers, stand posts including operation of sluice valves in different water supply scheme under Tehatta Sub-Division Under Nadia Division, P.H. Engg. Dte. Period from 01/12/2020 to 30/11/2021= 365 Days Name of scheme :- Karimpur-Jalangi Zone-V W/S.	3,63,552/-	365 Days	7300/-
19	Operation & maintenance of distribution system, rising main and allied pipelines (CI/DI/AC/UPVC), valves, valves chambers, stand posts including operation of sluice valves in different water supply scheme under Tehatta Sub-Division Under Nadia Division, P.H. Engg. Dte. Period from 01/12/2020 to 30/11/2021= 365 Days Name of scheme :- Karimpur-Jalangi Zone-(IX)-A W/S	3,42,720/-	365 Days	6860/-
20	Operation & maintenance of distribution system, rising main and allied pipelines (CI/DI/AC/UPVC), valves, valves chambers, stand posts including operation of sluice valves in different water supply scheme under Tehatta Sub-Division Under Nadia Division, P.H. Engg. Dte. Period from 01/12/2020 to 30/11/2021= 365 Days Name of scheme :- Karimpur-Jalangi Zone-(IX)-B W/S.	3,21,776/-	365 Days	6450/-
21	Operation & maintenance of distribution system, rising main and allied pipelines (CI/DI/AC/UPVC), valves, valves chambers, stand posts including operation of sluice valves in different water supply scheme under Tehatta Sub-Division Under Nadia Division, P.H. Engg. Dte. Period from 01/12/2020 to 30/11/2021= 365 Days Name of scheme :- Karimpur-Jalangi Zone-VIII W/S.	3,63,552/-	365 Days	7300/-
22	Operation & maintenance of distribution system, rising main and allied pipelines (CI/DI/AC/UPVC), valves, valves chambers, stand posts including operation of sluice valves in different water supply scheme under Tehatta Sub-Division Under Nadia Division, P.H. Engg. Dte. Period from 01/12/2020 to 30/11/2021= 365 Days Name of scheme :- Madhpur W/S.	1,23,200/-	365 Days	2500/-
23	Operation & maintenance of distribution system, rising main and allied pipelines (CI/DI/AC/UPVC), valves, valves chambers, stand posts including operation of sluice valves in different water supply scheme under Tehatta Sub-Division Under Nadia Division, P.H. Engg. Dte. Period from 01/12/2020 to 30/11/2021= 365 Days Name of scheme :- Natna W/S.	363552/-	365 Days	7300/-
24	Operation & maintenance of distribution system, rising main and allied pipelines (CI/DI/AC/UPVC), valves, valves chambers, stand posts including operation of sluice valves in different water supply scheme under Tehatta Sub-Division Under Nadia Division, P.H. Engg. Dte. Period from 01/12/2020 to 30/11/2021= 365 Days Name of scheme :- Narayanpur W/S.	363552/-	365 Days	7300/-

25	Operation & maintenance of distribution system, rising main and allied pipelines (CI/DI/AC/UPVC), valves, valves chambers, stand posts including operation of sluice valves in different water supply scheme under Tehatta Sub-Division Under Nadia Division, P.H. Engg. Dte. Period from 01/12/2020 to 30/11/2021= 365 Days Name of scheme :- Nazirpur W/S.	342720/-	365 Days	6860/-
26	Operation & maintenance of distribution system, rising main and allied pipelines (CI/DI/AC/UPVC), valves, valves chambers, stand posts including operation of sluice valves in different water supply scheme under Tehatta Sub-Division Under Nadia Division, P.H. Engg. Dte. Period from 01/12/2020 to 30/11/2021= 365 Days Name of scheme :- Palashipara W/S.	363552/-	365 Days	7300/-
27	Operation & maintenance of distribution system, rising main and allied pipelines (CI/DI/AC/UPVC), valves, valves chambers, stand posts including operation of sluice valves in different water supply scheme under Tehatta Sub-Division Under Nadia Division, P.H. Engg. Dte. Period from 01/12/2020 to 30/11/2021= 365 Days Name of scheme :- Palsunda W/S.	134400/-	365 Days	2700/-
28	Operation & maintenance of distribution system, rising main and allied pipelines (CI/DI/AC/UPVC), valves, valves chambers, stand posts including operation of sluice valves in different water supply scheme under Tehatta Sub-Division Under Nadia Division, P.H. Engg. Dte. Period from 01/12/2020 to 30/11/2021= 365 Days Name of scheme :- Shyamnagar W/S.	363552/-	365 Days	7300/-
29	Operation & maintenance of distribution system, rising main and allied pipelines (CI/DI/AC/UPVC), valves, valves chambers, stand posts including operation of sluice valves in different water supply scheme under Tehatta Sub-Division Under Nadia Division, P.H. Engg. Dte. Period from 01/12/2020 to 30/11/2021= 365 Days Name of scheme :- Tehatta W/S.	363552/-	365 Days	7300/-
30	Operation & maintenance of distribution system, rising main and allied pipelines (CI/DI/AC/UPVC), valves, valves chambers, stand posts including operation of sluice valves in different water supply scheme under Tehatta Sub-Division Under Nadia Division, P.H. Engg. Dte. Period from 01/12/2020 to 30/11/2021= 365 Days Name of scheme :- TOPLA W/S.	123200/-	365 Days	2500/-

6. Attachments

Sl No	File Name
1	K-J Z-5 (18) -SCHEDULE.pdf
2	Dogachhi (8) - SCHEDULE.pdf
3	K-J 7 (14) - SCHEDULE.pdf
4	K-J 10 A (15) -SCHEDULE.pdf
5	K-J 6 (13) - SCHEDULE.pdf
6	wbf new 2911.pdf

7	K-J-8 (21) - SCHEDULE.pdf
8	Betai Zone-1 (6) SCHEDULE.pdf
9	Nayanpur (24) -Schedule.pdf
10	Dhoradaha SCHEDULE (7).pdf
11	Madhpur (22) - Schedule.pdf
12	K-J Z-9 B (20) -Schedule.pdf
13	K-J Z-9 A (19) - schedule.pdf
14	Nazirpur (25) - Copy.pdf
15	Hanspukuria (9) - SCHEDULE.pdf
16	Baruipara (5) SCHEDULE.pdf
17	Arabpur (3) SCHEDULE.pdf
18	Kishorepur IEP (11) - Copy.pdf
19	Natna (23) - Schedule.pdf
20	K-J Z-4 (17) - Copy.pdf
21	K-J 10 B (16) -SCHEDULE.pdf
22	Hanspukuria (9) - SCHEDULE.pdf
23	NIT-06-Man TSD-20-21.pdf
24	Kishorepur (12) - schedule.pdf
25	Andherkota (2) SCHEDULE.pdf
26	Anandpur (1) SCHEDULE.pdf
27	Karimpur (10) - SCHEDULE.pdf
28	Bareya (4) SCHEDULE.pdf