



Public Health Engineering Department

Government of West Bengal

Tender: NIT-12/HSD OF 2019-20

1. General Information

Type	NIT	Category	Works	Mode	OFFLINE	Method	Open Tender
District	NORTH 24 PARGANAS		Inviting Authority		Assistant Engineer		
Tender Id	NIT-12/HSD OF 2019-20			Memo No	2760/HSD	Memo Date	19-12-2019
Description	CIVIL WORKS						
Estimated Work Value	-						

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Demand Draft	Payable To	EXECUTIVE ENGINEER, BARASAT DIVISION	Payable At	BARASAT
-----------	----	----------	--------------	------------	---	------------	---------

3. Critical Dates

Tender Publish Date	19-12-2019 03:30 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	02-12-2020 02:00 PM
Last Date of Application	26-12-2019 02:00 PM	Last Date of Permission	26-12-2019 05:00 PM
Last Date of Submission	02-12-2020 02:00 PM	Tech Bid Opening Date	02-12-2020 03:00 PM
Fin Bid Opening Date	02-12-2020 03:00 PM	Tech Bid Uploading Date	
Uploading Bid Date Time		Time	

4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Protection of UPVC distribution pipeline by UC bullah pile at pond of Jabiulla Molla, pond of Ismail Molla at Dakshin Kumarjole & N/H/O Ishan Ali Molla at Dakshin Kumarjole within Kumarjole w/s scheme, Minakhan block under Hasnabad Sub-Division P.H.E. Dte.	475559.00	10 DAYS	9520.00
2	Protection of UPVC distribution pipeline by UC bullah pile at N/H/O Fatu Sarder, Akbar Halder & Surem Mondal at Uttar Kumarjole within Kumarjole w/s scheme, Minakhan block under Hasnabad Sub-Division P.H.E. Dte.	415529.00	10 DAYS	8320.00
3	Construction of protection wall for protection of UPVC pipe line at N/H/O Din Ali Mridde at Dakshin Kumarjole within Kumarjole w/s scheme, Minakhan block under Hasnabad Sub-Division P.H.E. Dte.	473006.00	10 DAYS	9470.00

4	Repairing of CWR & other allied works at High Lift pump house site within Kumarjole w/s scheme, Minakhan block under Hasnabad Sub- Division P.H.E. Dte.	120273.00	21 DAYS	2410.00
5	Construction of Pucca Drain at Sarberia Bazar for damaged portion due to laying of DI pipe line within Fakirtakia w/s scheme, Sandeshkhali-I block under Hasnabad Sub- Division P.H.E. Dte.	58848.00	10 DAYS	1180.00
6	Repairing works for Boundary wall fencing work incl. changed of damaged portion wall of Head worksite and construction of 7 (Seven) no stand post(Existing damage stand post) within Ashariya Narayanpur W/S scheme of Hasnabad block under Hasnabad Sub-Division, P.H.E. Dte.	387010.00	21 DAYS	7750.00
7	Construction of approach extended upto main road including construction of left side guardwall at H/W site of Ashariya Narayanpur w/s scheme, Hasnabad block under Hasnabad Sub-Division P.H.E. Dte.	477084.00	10 DAYS	9550.00
8	Protection of UPVC distribution pipeline by UC bullah pile at N/H/O Rajjack Gazi, Nur Ali Gazi at Bankra Gazi para, N/H/O Bapi Mondal, Ranajit Mondal & Subhas Mondal at Singherkati within Hingalganj w/s scheme (Zone-II), Hingalganj block under Hasnabad Sub-Division P.H.E. Dte.	464625.00	10 DAYS	9300.00
9	Construction of approach road & land development at PH No.-5 within Hingalganj w/s scheme (Zone-II), Hingalganj block under Hasnabad Sub-Division P.H.E. Dte.	114320.00	15 DAYS	2290.00
10	Construction of approach road & land development at PH No.-4 within Hingalganj w/s scheme (Zone-II), Hingalganj block under Hasnabad Sub-Division P.H.E. Dte.	126007.00	15 DAYS	2530.00
11	Construction of approach road & land development at PH No.-1 within Hingalganj w/s scheme (Zone-II), Hingalganj block under Hasnabad Sub-Division P.H.E. Dte.	211441.00	15 DAYS	4230.00
12	Protection of distribution pipe lines by Bamboo pilling N/H Prafulla Karan to N/H Jamal Gazi of 3 no Chaital within Chaital W/S Scheme, Minakha block under Hasnasbad Sub-Division, P.H.E.Dte. (Part-D)	461013.00	10 DAYS	9230.00
13	Protection of distribution pipe lines by Bamboo pilling within 4 no Chaital at Khana Gazikhali pond side within Chaital W/S Scheme, Minakha block under Hasnasbad Sub-Division, P.H.E.Dte.	443164.00	10 DAYS	8870.00
14	Withrawing and relaying of 110 mm dia upvc pipe line including protection of balance portion of distribution pipe lines by Bamboo pilling within 4 no Chaital at Khana Gazikhali pond side within Chaital W/S Scheme, Minakha block under Hasnasbad Sub-Division, P.H.E.Dte.	414689.00	15 DAYS	8300.00
15	Protection of UPVC distribution pipe line by Eucaliptus ballah pilling opposit of Girish Mondal's house at 4 no Chaital and of Chaital W/S scheme within Minakhan Block under Hasnabad Sub-Division, P.H.E. Dte.	341646.00	10 DAYS	6840.00

16	Withdrawing and relaying of 110 mm dia upvc pipe line from Dakshin Chaital to to N/H/O Ananta Biswas due to construction of PMGSY road within Chaital W/S Scheme, Minakha block under Hasnasbad Sub-Division, P.H.E.Dte.	443869.00	15 DAYS	8880.00
----	--	-----------	---------	---------

6. Attachments

Sl No	File Name
1	01 Eucaliptus ballah.pdf
2	NIT-12.pdf
3	09 Anchor block 04.pdf
4	16 withdraw relay Chaital to Dakshin 2 nos estimate.pdf
5	New Form-2911-1.pdf
6	10 Anchor block 03.pdf
7	07 Approach road ashariya.pdf
8	03 Protection Wall Kumajole.pdf
9	02 Eucaliptus ballah.pdf
10	05 Drain.pdf
11	11 Anchor block 01.pdf
12	15 Eucaliptus ballah Pilling Girish Mondal.pdf
13	04 Repair CWR Kumar.pdf
14	12 Bamboo pilling 3 no Chaital Prafulla Karan.pdf
15	14 Bamboo pilling inc withdraw relay khanagazi canal.pdf
16	13 Bamboo pilling 4 no chaital Khanagazi khal.pdf
17	08 Eucaliptus ballah Pilling.pdf
18	06 Repair and renovation of Boundary wall oh PH 1.pdf