



Public Health Engineering Department

Government of West Bengal

Tender: 2020_PHED_295174_1 to 6

1. General Information

Type	NIT	Category		Mode		Method	
District	SOUTH 24 PARGANAS		Inviting Authority		Executive Engineer, South 24 Pgs. W/S Division - I		
Tender Id	2020_PHED_295174_1 to 6			Memo No	860/SWD-I	Memo Date	04-09-2020
Description	06 nos. of different type of civil works						
Estimated Work Value	-						

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	NEFT/RTGS	Payable To	EE/SWD-I	Payable At	Kolkata
-----------	----	----------	-----------	------------	----------	------------	---------

3. Critical Dates

Tender Publish Date	04-09-2020 06:00 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	21-09-2020 03:00 PM
Last Date of Application	21-09-2020 03:00 PM	Last Date of Permission	
Last Date of Submission	21-09-2020 03:00 PM	Tech Bid Opening Date	
Fin Bid Opening Date		Tech Bid Uploading Date	
		Time	
Uploading Bid Date Time			

4. Pre-bid Meeting Details

Date		Venue		Address	
------	--	-------	--	---------	--

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Reconstruction of Mid-day meal dining room, kitchen and class room cum godown structure in place of existing structure to be demolished for laying of 1422 mm dia MS pipeline at Netra High School under Mega Surface Water Based Water Supply Project for Falta Mathurapur.	23,96,966.04	90 days	47,940.00
2	Re-construction of Kitchen cum Store Room of Ghatakpur Primary School and ICDS building after laying of 1219mm dia MS pipeline at Ghatakpur under Mega Surface Water Based Water Supply Project for Falta Mathurapur.	15,79,514.43	90 days	31,600.00
	Renovation and upgrading of 500 m.mdia and 350 m.mdia pipe line of filter bed no.1 including mechanism system with upgrading of different diameter pneumatic cylinder and replace of pneumatic control consol box with its			

3	total mechanism and upgrading of control chamber no-1 and replacing of new spares with all complete for the make running condition within the 34 MGD W.T. Plant at Dongaria, under South 24 Pargonas W/S Division-1, P.H.E. Dte. (Phase-1).	20,46,566.64	60 days	40,940.00
4	Replacement & Re-geneeration of filter media of 1 no. for 34 MGD capacity Water Treatment Plant at Dongaria in connection with Surface Water based Water Supply Scheme in the Arsenic affected areas of South 24-Pgns. District.	7,13,224.30	60 days	14,270.00
5	Repairing and renovation work for zone 11 overhead Reservoir (450 cum Capacity) and Head Work Site under South 24-Pgs. W/S Sub-Divn.-II under Surface Water based Water Supply Scheme in the Arsenic affected areas of South 24-Pgns. District.	6,70,466.49	45 days	13,410.00
6	Maintenance of Garden within Dakshin Roypur Water Treatment Plant under surface waterbased water supply scheme in Arsenic affected areas of South 24 Paraganas District.	26,99,692.96	6 (six) Months w.e.f. 01.10.2020 to 31.03.2021	54,000.00

6. Attachments

Sl No	File Name
1	BOQ_1.xls
2	BOQ_3.xls
3	BOQ_2.xls
4	NIET13.pdf
5	BOQ_4.xls
6	BOQ_5.xls
7	BOQ_6.xls