



Public Health Engineering Department

Government of West Bengal

Tender: 03/NTKD – I OF 2021-2022

1. General Information

Type	NIT	Category	Works	Mode	OFFLINE	Method	Open Tender
District	NORTH 24 PARGANAS		Inviting Authority		Executive Engineer, N T K W/S Division-I		
Tender Id	03/NTKD – I OF 2021-2022			Memo No	197 /NTKD-I	Memo Date	09-06-2021
Description	Operation & Maintenance of Water Supply System						
Estimated Work Value	-						

2. EMD (Earnest Money Deposit) Details

Exempted?	Yes	Fee Type	Payable To	Payable At
-----------	-----	----------	------------	------------

3. Critical Dates

Tender Publish Date	09-06-2021 12:00 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	21-06-2021 02:00 PM
Last Date of Application	18-06-2021 02:00 PM	Last Date of Permission	18-06-2021 05:30 PM
Last Date of Submission	21-06-2021 02:00 PM	Tech Bid Opening Date	
Fin Bid Opening Date	21-06-2021 03:00 PM	Tech Bid Uploading Date	
Uploading Bid Date Time		Time	

4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Operation & Maintenance of Water Supply System at Tank No-19 at AA-III A under New Town Kolkata W/S. project for the period of 01.07.2021 to 31.03.2022 (09 Months)	3,05,424.00	09 Months	6,120.00
2	Operation & Maintenance of Water Supply System at Tank No-20 at AA-III B under New Town Kolkata W/S. project for the period of 01.07.2021 to 31.03.2022 (09 Months)	3,56,328.00	09 Months	7,130.00
3	Operation & Maintenance of Water Supply System at Tank No- 21 at AA-III C under New Town Kolkata W/S. project for the period of 01.07.2021 to 31.03.2022 (09 Months)	3,56,328.00	09 Months	7,130.00
4	Operation & Maintenance of Water Supply System at (Tank No-22) at AA-III G under New Town Kolkata W/S. project for the period of 01.07.2021 to	2,82,800.00	09 Months	5,660.00

	31.03.2022 (09 Months)			
5	Operation & Maintenance of Water Supply System at (Tank No-23) at AA-III G under New Town Kolkata W/S. project for the period of 01.07.2021 to 31.03.2022 (09 Months)	2,82,800.00	09 Months	5,660.00
6	Operation & Maintenance of Inter-Connection points at Pre-Settling Pond (1 to 5) area of WTP from 01.07.2021 to 31.03.2022 (9 months) of Action Area-I, New Town Kolkata Water Supply Project under P.H.E. Dte.	3,08,467.00	09 Months	6,170.00

6. Attachments

Sl No	File Name
1	6. Pre settling tank.pdf
2	3. T-21 O & M for dist syst AA-III.pdf
3	4. T-22 O & M for dist syst AA-III.pdf
4	2. T-20 O & M for dist syst AA-III.pdf
5	Form 2911.pdf
6	1. T-19 O & M for dist syst AA-III.pdf
7	NITNo_03_2021_2022.pdf
8	5. T- 23 O & M for dist syst AA-III.pdf