



Public Health Engineering Department

Government of West Bengal

Tender: PHE/SWSD/ AE-II /NIT-08 OF 2025-26. (SL.NO. 01 to 06)

1. General Information

Type	NIT	Category	Works	Mode	OFFLINE	Method	Open Tender
District	JALPAIGURI		Inviting Authority		Assistant Engineer-II, Siliguri W/S Division		
Tender Reference	PHE/SWSD/ AE-II	Estimate	6.00	Memo No	2413/SWSD	Memo Date	01-08-2025
	/NIT-08 OF 2025-26. (SL.NO. 01 to 06)	Put to Tender					
e Tender Id		Description	Repair and renovation of Pump Houses under Bairatisal Zone (II & III) PWSS Phase-II and pipeline laying from WTP Fulbari to substation, including street stand post installation under Siliguri W/S Division, P.H.E. Dte.				
Estimated Work Value		5,93,306.00					

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Demand Draft	Payable To	Executive Engineer, Siliguri W/S Division, PHE Dte.	Payable At	Any Nationalized/ Scheduled Bank of India on its Siliguri Branch
-----------	----	----------	--------------	------------	---	------------	---

3. Critical Dates

Tender Publish Date	01-08-2025 06:00 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	11-08-2025 04:00 PM
Last Date of Application	11-08-2025 04:00 PM	Last Date of Permission	
Last Date of Submission	11-08-2025 04:00 PM	Tech Bid Opening Date	13-08-2025 04:00 PM
Fin Bid Opening Date		Tech Bid Uploading Date Time	
Uploading Bid Date Time			

4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Repair and renovation of Pump House-04 for Augmentation of Bairatisal (Z-III) PWSS (Phase-II) within Matigara Block under Siliguri W/S Division P. H. E. Dte.	98,895.00	15 days	1978.00
	Repair and renovation of Pump House-03 for Augmentation of Bairatisal (Z-			

2	III) PWSS (Phase-II) within Matigara Block under Siliguri W/S Division P. H. E. Dte.	98,895.00	15 days	1978.00
3	Repair and renovation of Pump House-04 for Augmentation of Bairatisal(Z-II) PWSS (Phase-II) within Matigara Block under Siliguri W/S Division P. H. E. Dte.	98,895.00	15 days	1978.00
4	Repair and renovation of Pump House-03 for Augmentation of Bairatisal(Z-II) PWSS (Phase-II) within Matigara Block under Siliguri W/S Division P. H. E. Dte.	98,895.00	15 days	1978.00
5	Repair and renovation of Pump House-01(H/W Site) for Augmentation of Bairatisal(Z-III) PWSS (Phase-II) within Matigara Block under Siliguri W/S Division P. H. E. Dte.	98,895.00	15 days	1978.00
6	Laying of UPVC/PVC pipeline from chlorine room of WTP, Fulbari to substation building & installation of street stand post for collecting drinking water from WTP, Fulbari under Siliguri W/S Division, P.H.E. Dte.	98,831.00	15 days	1977.00

6. Attachments

Sl No	File Name
1	offline_BOQ_5.pdf
2	offline_BOQ_6.pdf
3	NIT08.pdf
4	offline_BOQ_2.pdf
5	offline_BOQ_3.pdf
6	WBF-2911-ii.pdf
7	offline_BOQ_4.pdf
8	offline_BOQ_1.pdf