



Public Health Engineering Department

Government of West Bengal

Tender: N.I.T. NO. 09/AE/USD/PHED OF 2020-2021

1. General Information

Type	NIT	Category	Works	Mode	OFFLINE	Method	Open Tender
District	HOWRAH	Inviting Authority		Assistant Engineer (How-Ulu)			
Tender Id	N.I.T. NO. 09/AE/USD/PHED OF 2020-2021			Memo No	362/AE/USD	Memo Date	15-02-2021
Description	work						
Estimated Work Value	-						

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Demand Draft	Payable To	The Executive Engineer, Howrah Division, PHE Dte	Payable At	
-----------	----	----------	--------------	------------	--	------------	--

3. Critical Dates

Tender Publish Date	15-02-2021 05:00 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	03-03-2021 01:00 PM
Last Date of Application	01-03-2021 12:00 PM	Last Date of Permission	01-03-2021 12:30 PM
Last Date of Submission	03-03-2021 01:00 PM	Tech Bid Opening Date	03-03-2021 02:00 PM
Fin Bid Opening Date	03-03-2021 02:00 PM	Tech Bid Uploading Date	
Uploading Bid Date Time		Time	

4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Alternative laying of pipeline due to widening of PWD road (BSK road) (Maity Builders to Barodabar to Hogleshi) under Deuli w/s scheme under Uluberia Sub-Division under Howrah Division, P.H.E. Dte. (Phase-I) (Part-A)	3,30,527.00	30 days	6,615.00
2	Alternative laying of pipeline due to widening of PWD road (BSK road) (Maity Builders to Barodabar to Hogleshi) under Deuli w/s scheme under Uluberia Sub-Division under Howrah Division, P.H.E. Dte. (Phase-I) (Part-B)	4,83,151.00	30 days	9,665.00
3	Alternative laying of pipeline due to widening of PWD road (BSK road) (Maity Builders to Barodabar to Hogleshi) under Deuli w/s scheme under Uluberia Sub-Division under Howrah Division, P.H.E. Dte. (Phase-I) (Part-C)	4,83,151.00	30 days	9,665.00

4	Alternative laying of pipeline due to widening of PWD road (BSK road) (Maity Builders to Barodabar to Hoglashi) under Deuli w/s scheme under Uluberia Sub-Division under Howrah Division, P.H.E. Dte. (Phase-I) (Part-D)	4,50,746.00	30 days	9,015.00
5	Special repairing of damaged Pump house, godown of HW & 3rd site of Deuli w/s scheme under Uluberia Sub-Division, of Howrah Division P.H.E Dte.	1,13,120.00	30 days	2,265.00
6	Laying of additional boosting distribution system for providing FHTC at northern side of Chhyani Guzrat Water Supply scheme in Uluberia Sub- Division, under Howrah Division, P.H.E. Dte. (Part-A)	2,68,293.00	30 days	5,370.00
7	Laying of additional boosting distribution system for providing FHTC at northern side of Chhyani Guzrat Water Supply scheme in Uluberia Sub- Division, under Howrah Division, P.H.E. Dte. (Part-B)	4,76,949.00	30 days	9,540.00
8	Special repairing of damaged Pump house of HW site of Anta w/s scheme under Uluberia Sub-Division, of Howrah Division P.H.E Dte.	2,43,208.00	30 days	4,865.00
9	Restoration of pipeline at Dingikhola Nimtla culvert due to PWD road widening of Bhagabanpur w/s scheme under Uluberia Sub-Division under Howrah Division, P.H.E. Dte.	1,16,461.00	30 days	2,330.00

6. Attachments

Sl No	File Name
1	nit-9 of 20-21.pdf