



Public Health Engineering Department

Government of West Bengal

Tender: NleT No. 11/EE/NACD-II of 2025-2026(2nd CALL)

1. General Information

Type	NleT	Category	Works	Mode	ONLINE	Method	Open Tender
District	NADIA		Inviting Authority		Executive Engineer, Nadia Arsenic Division II		
Tender Reference	NleT No. 11/EE/NACD-II of 2025-2026(2nd CALL)	Estimate Put to Tender	802463.00	Memo No	575/NACD-II	Memo Date	01-07-2026
e Tender Id	2026_PHED_1030874_12	Description	Day to day repair, Operation & maintenance of distribution system, rising main and allied pipelines (CI/DI/UPVC/HDPE/GI), valves, valves chambers, stand posts including repairing of FHTC connection and providing new FHTC connection for Helenchi Zone-II PWSS in Krishnaganj Block under Nadia Arsenic Civil Division-II,P.H. Engg. Dte. (Period of work:- 365 days).				
Estimated Work Value		-					

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type		Payable To		Payable At	
-----------	----	----------	--	------------	--	------------	--

3. Critical Dates

Tender Publish Date	02-07-2026 06:30 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	22-07-2026 04:00 PM
Last Date of Application		Last Date of Permission	
Last Date of Submission	22-07-2026 04:00 PM	Tech Bid Opening Date	
Fin Bid Opening Date		Tech Bid Uploading Date	
Uploading Bid Date Time		Time	

4. Pre-bid Meeting Details

Date		Venue		Address	
------	--	-------	--	---------	--

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1				

6. Attachments

Sl No	File Name
1	SL-08.pdf
2	V4_BOQ_Percentage_11.xls

3	SL-16.pdf
4	V4_BOQ_Percentage_1.xls
5	V4_BOQ_Percentage_14.xls
6	V4_BOQ_Percentage_15.xls
7	V4_BOQ_Percentage_8.xls
8	SL-12.pdf
9	WBF2911.pdf
10	Tender Notice.pdf
11	V4_BOQ_Percentage_9.xls
12	V4_BOQ_Percentage_7.xls
13	SL-01.pdf
14	SL-13.pdf
15	SL-11.pdf
16	SL-04.pdf
17	V4_BOQ_Percentage_10.xls
18	SL-15.pdf
19	V4_BOQ_Percentage_13.xls
20	SL-06.pdf
21	V4_BOQ_Percentage_2.xls
22	V4_BOQ_Percentage_16.xls
23	SL-09.pdf
24	V4_BOQ_Percentage_12.xls
25	SL-03.pdf
26	V4_BOQ_Percentage_4.xls
27	SL-14.pdf
28	V4_BOQ_Percentage_3.xls
29	SL-10.pdf
30	V4_BOQ_Percentage_5.xls
31	SL-05.pdf
32	V4_BOQ_Percentage_6.xls
33	SL-02.pdf
34	SL-07.pdf