



# Public Health Engineering Department

## Government of West Bengal

Tender: N I T No. 03/AE-II/NACD-II of 2024-25\_10

### 1. General Information

|                      |  |                        |  |         |   |           |             |
|----------------------|--|------------------------|--|---------|---|-----------|-------------|
| Type                 | NIT                                      | Category               | Works  | Mode    | OFFLINE                                       | Method    | Open Tender |
| District             | NADIA                                    |                        | Inviting Authority   |         | Executive Engineer, Nadia Arsenic Division II |           |             |
| Tender Reference     | N I T No. 03/AE-II/NACD-II of 2024-25_10 | Estimate Put to Tender | 99525.00   | Memo No | 236/AE-II/ NACD-II                            | Memo Date | 18-07-2024  |
| e Tender Id          |  | Description            | Providing Functional House Hold Tap Connection including supply of 15 mm dia PVC pipe of required length,Saddle piece (As required size), 15 mm dia Bib cock etc all complete including newly added pipeline (parallel or damaged line repair due to construction of drain) at Jitpur ( Vill- Chalk Jaliapara, Khaspara) W/s Scheme in Nadia District under Nadia Arsenic Civil Division-II, P.H.E. Dte. |         |   |           |             |
| Estimated Work Value | -  |                        |  |         |   |           |             |

### 2. EMD (Earnest Money Deposit) Details

|           |    |          |            |            |
|-----------|----|----------|------------|------------|
| Exempted? | No | Fee Type | Payable To | Payable At |
|-----------|----|----------|------------|------------|

### 3. Critical Dates

|                          |                     |                            |                     |
|--------------------------|---------------------|----------------------------|---------------------|
| Tender Publish Date      | 18-07-2024 05:00 PM | Sale/Submission Start Date |                     |
| Download Start Date      |                     | Sale/Download End Date     | 30-07-2024 03:00 PM |
| Last Date of Application | 29-07-2024 02:00 PM | Last Date of Permission    |                     |
| Last Date of Submission  | 30-07-2024 03:00 PM | Tech Bid Opening Date      |                     |
| Fin Bid Opening Date     | 31-07-2024 04:00 PM | Tech Bid Uploading Date    |                     |
| Uploading Bid Date Time  |                     | Time                       |                     |

### 4. Pre-bid Meeting Details

|      |       |         |
|------|-------|---------|
| Date | Venue | Address |
|------|-------|---------|

### 5. Work Details

| Sl No | Description   | Estimated Cost (Rs.) | Completion Time | EMD (Rs.) |
|-------|---|----------------------|-----------------|-----------|
| 1     | Providing 1 no. Guard on shift basis under Binodnagar Headwork site under Binodnagar Public Water Supply Scheme in Tehatta-I Block for guarding of various Departmental materials under Nadia Arsenic Civil Division-II,P.H.E. Dte.[Period of work :01/08/2024 to 31/10/2024] | 69476.00             | 3 Months        | 1400.00   |
| 2     | Providing 1 no. Guard at Joyghata Mini Public Water Supply Scheme in Tehatta-II Block for guarding of various Departmental materials under  | 69476.00             | 3 Months        | 1400.00   |

|    |  |          |          |         |
|----|--|----------|----------|---------|
|    | Nadia Arsenic Civil Division-II,P.H.E. Dte.[Period of work :01/08/2024 to 31/10/2024]  |          |          |         |
| 3  | Providing 1 no. Guard at Mrigi 2nd Tubewell site under Mrigi Public Water Supply Scheme in Tehatta-I Block for guarding of various Departmental materials under Nadia Arsenic Civil Division-II,P.H.E. Dte.[Period of work :01/08/2024 to 31/10/2024]  | 69476.00 | 3 Months | 1400.00 |
| 4  | Providing 1 no. Guard at Jayrampur Headwork site under Jayrampur Public Water Supply Scheme in Karimpur-II Block for guarding of various Departmental materials under Nadia Arsenic Civil Division-II,P.H.E. Dte. [Period of work :01/08/2024 to 31/10/2024]   | 69476.00 | 3 Months | 1400.00 |
| 5  | Providing 1 no. Guard at Thanarpara Zone-III 3rd Tubewell Water Supply Scheme in Karimpur-II Block for guarding of various Departmental materials under Nadia Arsenic Civil Division-II,P.H.E. Dte.[Period of work :01/08/2024 to 31/10/2024]  | 69476.00 | 3 Months | 1400.00 |
| 6  | Providing 1 no. Guard at Rajapur 2nd Tubewell site under Rajapur Public Water Supply Scheme in Tehatta-I Block for guarding of various Departmental materials under Nadia Arsenic Civil Division-II,P.H.E. Dte. [Period of work :01/08/2024 to 31/10/2024]   | 69476.00 | 3 Months | 1400.00 |
| 7  | Supplying P.V.C. water storage tank for water supply at all the PWSS in Tehatta-I Block under Nadia Arsenic Civil Division-II,P.H.E. Dte.  | 99482.00 | 07 days  | 2000.00 |
| 8  | Providing Functional House Hold Tap Connection including supply of 15 mm dia PVC pipe as per required length, Saddle piece (As required size), 15 mm dia Bib cock etc all complete including newly added pipeline (parallel or extension or damaged line repair) at 2nd TW site of Joyghata W/s Scheme at Krishnaganj Block in Nadia District under Nadia Arsenic Civil Division-II, P.H.E. Dte          | 85407.00 | 15 days  | 1800.00 |
| 9  | Providing Functional House Hold Tap Connection including supply of 15 mm dia PVC pipe as per required length, Saddle piece (As required size), 15 mm dia Bib cock etc all complete including newly added pipeline (parallel or extension or damaged line repair) at Joyghata W/s Scheme at Krishnaganj Block in Nadia District under Nadia Arsenic Civil Division-II, P.H.E. Dte.                        | 86542.00 | 15 days  | 1800.00 |
| 10 | Providing Functional House Hold Tap Connection including supply of 15 mm dia PVC pipe of required length,Saddle piece (As required size), 15 mm dia Bib cock etc all complete including newly added pipeline (parallel or damaged line repair due to construction of drain) at Jitpur ( Vill- Chalk Jaliapara, Khaspara) W/s Scheme in Nadia District under Nadia Arsenic Civil Division-II, P.H.E. Dte. | 99525.00 | 15 days  | 2000.00 |
| 11 | Smoothing of site by land filling of existing undulation by filling the ditches at Mrigi 2nd Tube Well Site for development of land and compaction by hand roller in connection with T/W Sinking at Mrigi Water  | 94881.00 | 15 days  | 1900.00 |

|    |  |          |         |         |
|----|--|----------|---------|---------|
|    | Supply Scheme under Nadia Arsenic Civil Division-II PHE Dte. (Phase-II)  |          |         |         |
| 12 | Earthwork for protection of the existing structures and hydraulic arrangement in the ongoing Mrigi Public Water Supply Scheme (Phase-III)  | 96293.00 | 15 days | 2000.00 |
| 13 | Providing Functional House Hold Tap Connection including supply of 15 mm dia PVC pipe of required length,Saddle piece (As required size), 15 mm dia Bib cock etc all complete including newly added pipeline at Puthimari ( Vill-Solua Uttarpara) W/s Scheme in Nadia District under Nadia Arsenic Civil Division-II, P.H.E. Dte.  | 94849.00 | 15 days | 1900.00 |
| 14 | Providing Functional House Hold Tap Connection including supply of 15 mm dia PVC pipe of required length,Saddle piece (As required size), 15 mm dia Bib cock etc all complete including newly added pipeline at Puthimari ( Vill-Solua Dakhinpara) W/s Scheme in Nadia District under Nadia Arsenic Civil Division-II, P.H.E. Dte. | 95969.00 | 15 days | 2000.00 |
| 15 | Construction of approach road at Head Works site of Thanapara Zone-II Water Supply Scheme in Karimpur-II Block under Nadia Arsenic Civil Division-II P.H.E Dte. Dist.-Nadia  | 97095.00 | 15 days | 2000.00 |
| 16 | Renovation and remodeling of ladies toilet at 3rd Floor of Division office building under Nadia Arsenic Civil Division-II,P.H.E. Dte.  | 99356.00 | 15 days | 2000.00 |

## 6. Attachments

| Sl No | File Name          |
|-------|--------------------|
| 1     | 12. Schedule.pdf   |
| 2     | 13. Schedule.pdf   |
| 3     | 06. Schedule.pdf   |
| 4     | 05. Schedule.pdf   |
| 5     | 09. Schedule.pdf   |
| 6     | Tendernotice_1.pdf |
| 7     | 04. Schedule.pdf   |
| 8     | 03. Schedule.pdf   |
| 9     | 15. Schedule.pdf   |
| 10    | Tendernotice_2.pdf |
| 11    | 01. Schedule.pdf   |
| 12    | 11. Schedule.pdf   |
| 13    | 16. Schedule.pdf   |
| 14    | 02. Schedule.pdf   |
| 15    | 07. Schedule.pdf   |
| 16    | 14. Schedule.pdf   |

17 10. Schedule.pdf

18 08. Schedule.pdf