



Public Health Engineering Department

Government of West Bengal

Tender: NIT No. 14/BHTSD OF 2025-2026

1. General Information

Type	NIT	Category	Works	Mode	OFFLINE	Method	Open Tender
District	NORTH 24 PARGANAS		Inviting Authority		Assistant Engineer, Basirhat Sub-Division		
Tender Reference	NIT No. 14/BHTSD OF 2025-2026	Estimate Put to Tender	47850.77	Memo No	154 / BHT SD	Memo Date	25-02-2026
e Tender Id		Description	NIT No. 14/BHTSD OF 2025-2026, (Sl.No. 03)				
Estimated Work Value	-						

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Payable To	Payable At
-----------	----	----------	------------	------------

3. Critical Dates

Tender Publish Date	25-02-2026 05:00 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	13-03-2026 03:00 PM
Last Date of Application	27-02-2026 02:00 PM	Last Date of Permission	27-02-2026 03:00 PM
Last Date of Submission	13-03-2026 03:00 PM	Tech Bid Opening Date	13-03-2026 03:30 PM
Fin Bid Opening Date		Tech Bid Uploading Date	
Uploading Bid Date Time		Time	

4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Urgent repairing work of damaged UPVC pipe line Chandpur and near Srinagar OHR with allied works under maintenance of Srinagar pwss under Basirhat Sub-Division, P.H.E.Dte	96520.62	7 Days	2% of Estimated Cost.
2	Urgent repairing work of damaged UPVC pipe line and allied works at Uttar Debipur Biswaspara under maintenance of Gobindapur Dhokra pwss under Basirhat Sub-Division, P.H.E.Dte	96343.47	7 Days	2% of Estimated Cost.
3	Cleaning of premises including cutting jungles, tree root at different stores under Basirhat Sub-Division, P.H.E.Dte	47850.77	7 Days	2% of Estimated Cost.

4	Shifting of stacked 200mm, 250mm, 300mm and 400mm diameter DI pipe from road side due to widening work of Barasat Basirhat Road from different location of Dhanyakuria PWSS at Basirhat - II Block under Barasat Division, P.H.E.Dte.	50065.13	10 Days	2% of Estimated Cost.
5	Special repair and renovation of Existing Pump House (Near Pakratata) of Basirhat Augmentation Water Supply Scheme Zone IV under Basirhat Sub Division, PHE Dte. under Barasat Division, PHE Dte.	58710.41	30 Days	2% of Estimated Cost.
6	Special repair and renovation of Existing Pump House (Near Sonpukur) of Basirhat Augmentation Water Supply Scheme Zone I under Basirhat Sub Division, PHE Dte. under Barasat Division, PHE Dte.	55378.36	30 Days	2% of Estimated Cost.
7	Special repair and renovation of Existing Pump House (Near Basirhat P.C.M Girls High School) of Basirhat Augmentation Water Supply Scheme Zone IV under Basirhat Sub Division, PHE Dte. under Barasat Division, PHE Dte.	60613.44	30 Days	2% of Estimated Cost.
8	Special repair and renovation of Existing Pump House and Boundary Wall of 2 Pump Houses (Near Balaka Sangha and near Bharati Sangha) of Basirhat Augmentation Water Supply Scheme Zone V under Basirhat Sub Division, PHE Dte. under Barasat Division, PHE Dte.	92747.59	30 Days	2% of Estimated Cost.
9	Urgent replacement of UPVC pipe line and refixing existing FHTC which damaged during construction of drain from Gram Panchayet near Gobindapur Football Ground (between node 782 to 788) of Gobindapur Dhokra pwss under Basirhat Sub-Division, P.H.E.Dte	90899.06	30 Days	2% of Estimated Cost.

6. Attachments

Sl No	File Name
1	SOQ_01.pdf
2	SOQ_07.pdf
3	SOQ_05.pdf
4	SOQ_02.pdf
5	SOQ_04.pdf
6	Notice.pdf
7	SOQ_06.pdf
8	SOQ_09.pdf
9	SOQ_08.pdf
10	SOQ_03.pdf
11	Tender From WBF 2911.pdf