



# Public Health Engineering Department

Government of West Bengal

## Tender: NOTICE INVITING TENDER NO - 04/KSD/PHE/2020-2021

### 1. General Information

Type	NIT	Category	Works	Mode	OFFLINE	Method	Open Tender
District	MURSHIDABAD	Inviting Authority	Assistant Engineer, Kandi Sub-Division				
Tender Id	NOTICE INVITING TENDER NO - 04/KSD/PHE/2020-2021		Memo No	125/KSD	Memo Date	09-10-2020	
Description	Construction & Laying works at different PWSS under Kandi Sub-Division.						
Estimated Work Value	-						

### 2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Demand Draft	Payable To	Executive Engineer, Murshidabad Division, PHE Dte.	Payable At	Berhampore, Murshidabad (W.B)
-----------	----	----------	--------------	------------	--	------------	----------------------------------

### 3. Critical Dates

Tender Publish Date	15-10-2020 11:00 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	06-11-2020 02:00 PM
Last Date of Application	04-11-2020 02:00 PM	Last Date of Permission	05-11-2020 02:00 PM
Last Date of Submission	06-11-2020 02:00 PM	Tech Bid Opening Date	
Fin Bid Opening Date	06-11-2020 03:00 PM	Tech Bid Uploading Date Time	
Uploading Bid Date Time			

### 4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

### 5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Laying of pipe line for distribution system from node point 1B to 1C & laying of rising main from H.W Site to 2nd tube well site under Improvement work of Bahara water supply scheme under Kandi Sub Division, P.H.E.Dte in the district of Murshidabad.	4,84,237.00	30 days	9700.00
2	Construction of boundary wall at northern Side of Head work site of Mahalandi (Zone-II) Water Supply Scheme under Kandi Sub Division, P.H.E.Dte. in the district of Murshidabad.	4,44,168.00	30 days	8900.00
3	Extension of distribution pipeline within the command area of Bhalkundi (Zone-I) water supply scheme & adjoining mouzas under Kandi Sub Division	4,88,818.00	30 days	9800.00

	under Murshidabad Division, P.H.E. Dte. in the District Murshidabad.			
4	Land Development at Head Work Site of Mahalandi (Zone-II) Water Supply Scheme under Kandi Sub-Division, P.H.Engg. Dte. in the District of Murshidabad.	4,76,695.00	30 days	9600.00
5	Construction of box culvert at the village road near the Head Work site of Pachhipara Water Supply Scheme under Kandi Sub Division, P.H.E.Dte. in the District of Murshidabad.	1,93,519.00	30 days	3900.00
6	Repair & renovation of Pump House & boundary wall of 2nd tube well site (old Head Work site) of Bahara water supply scheme under Kandi Sub Division, P.H.E.Dte. in the district of Murshidabad.	3,63,649.00	45 days	7300.00
7	Construction of boundary wall at Western Side of Head work site of Bahara Water Supply Scheme under Kandi Sub Division, P.H.E.Dte. in the district of Murshidabad.	4,23,569.00	45 days	8500.00
8	Laying of different dia UPVC pipe line from node point 45 to node point 3 & node point 45 to node point 1E for distribution network with supply of materials for pipe line under Improvement work of Bahara water supply scheme under Kandi Sub Division, P.H.E.Dte in the district of Murshidabad.	4,85,748.00	30 days	9800.00
9	Laying of UPVC pipe line from Node for distribution network with supply of materials for pipe line from node point 1D to node point 1C under Improvement work of Bahara water supply scheme under Kandi Sub Division, P.H.E.Dte in the district of Murshidabad.	4,84,276.00	30 days	9700.00

## 6. Attachments

Sl No	File Name
1	Schedule-08.pdf
2	Schedule-09.pdf
3	Specification for Building.pdf
4	Schedule-06.pdf
5	Schedule-02.pdf
6	NIT-04-KSD-PHE-2020-2021.pdf
7	Specification for UPVC.pdf
8	Schedule-07.pdf
9	2911_NEW.pdf
10	Schedule-04.pdf
11	Schedule-05.pdf
12	Schedule-03.pdf
13	Schedule-01.pdf

