



# Public Health Engineering Department

Government of West Bengal

## Tender: WBPHE/EE/11/HUG/2020-21

### 1. General Information

Type	NIT	Category	Works	Mode	ONLINE	Method	Open Tender
District	HOOGHLY	Inviting Authority		Executive Engineer, Hooghly Division			
Tender Id	WBPHE/EE/11/HUG/2020-21			Memo No	1264 / HUG	Memo Date	15-09-2020
Description	EXTENSION OF LDS AND CONSTRUCTION OF BOUNDARY WALL						
Estimated Work Value	-						

### 2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Payable To	Payable At
-----------	----	----------	------------	------------

### 3. Critical Dates

Tender Publish Date	16-09-2020 12:00 AM	Sale/Submission Start Date	17-09-2020 05:00 PM
Download Start Date	17-09-2020 05:00 PM	Sale/Download End Date	05-10-2020 03:00 PM
Last Date of Application	05-10-2020 03:00 PM	Last Date of Permission	
Last Date of Submission	05-10-2020 03:00 PM	Tech Bid Opening Date	07-10-2020 03:00 PM
Fin Bid Opening Date		Tech Bid Uploading Date Time	
Uploading Bid Date Time			

### 4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

### 5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Laying Pipe line for left out portion within command area of Guptipara Water Supply Scheme Under Chinsurah Sub-Division under Hooghly Division,P.H.E Dte .	667362.00	30 Days	13347.00
2	Laying G.I Pipe over M.S Joist for DVC canal crossing from node 56 to 83, Laying of 250 mm dia & 150mm dia D.I pipe for balance portion of Laying Distribution System & Rising Main including Land filling in the Head work site for Kaikala Zone-II Water Supply Scheme Under Chandannagar Sub-Division.	2453102.00	40 Days	49062.00
3	Extension of Laying Distribution System of Morhal and its Adjoining Mouzas Water Supply Scheme Under Serampore Sub-Division of Hooghly Division P.H.E Dte. [Block-Jangipara]	3233522.00	40 Days	64670.00

4	Construction of Boundary wall, Pathway & Land development at the Head Work site of Akna W/S Scheme under Chinsurah Sub - Division of Hooghly Division, P.H.E. Dte.	2440583.00	40 Days	48812.00
5	Construction of Boundary wall, Pathway & Land development at the Head Work site of Baikunthapur W/S Scheme under Arambagh Sub - Division of Hooghly Division, P.H.E. Dte.	1359585.00	30 Days	27192.00
6	Construction of Boundary wall, Pathway & Land development at the Head Work site of Bhangamora W/S Scheme under Arambagh Sub - Division of Hooghly Division, P.H.E. Dte.	1487130.00	30 Days	29743.00
7	Construction of Boundary wall, Pathway & Land development at the Head Work site of Gourhati W/S Scheme under Arambagh Sub - Division of Hooghly Division, P.H.E. Dte.	1407520.00	30 Days	28150.00
8	Construction of Boundary wall, Pathway & Land development at the Head Work site of Kanpur W/S Scheme under Arambagh Sub - Division of Hooghly Division, P.H.E. Dte.	1450592.00	30 Days	29012.00
9	Construction of Boundary wall, Pathway & Land development at the Head Work site of Kapsit W/S Scheme under Arambagh Sub - Division of Hooghly Division, P.H.E. Dte.	1446534.00	30 Days	28931.00
10	Construction of Boundary wall, Pathway & Land development at the Head Work site of Saota W/S Scheme under Arambagh Sub - Division of Hooghly Division, P.H.E. Dte.	1365962.00	30 Days	27319.00

## 6. Attachments

Sl No	File Name
1	BOQ6.xls
2	BOQ2.xls
3	4AKNABWHW.pdf
4	3MORHAEXTNLDS.pdf
5	BOQ1.xls
6	BOQ8.xls
7	WBF2911OCTOBER2019.pdf
8	10SAOTABWHW.pdf
9	GENERALANDTECHNICALSPECIFICATION.pdf
10	2KAIKALAEXTNLDSRM.pdf
11	6BHANGAMORABWHW.pdf
12	BOQ4.xls
13	5BAIKUNTHAPURBWHW.pdf

14	BOQ3.xls
15	1GUPTIPARAEXTNLDS.pdf
16	CONDITIONSANDSCOPEOFWORK.pdf
17	8KANPURBWHW.pdf
18	NIET110F202021.pdf
19	7GOURHATIBWHW.pdf
20	BOQ9.xls
21	BOQ10.xls
22	BOQ5.xls
23	BOQ7.xls
24	9KAPSITBWHW.pdf