



Public Health Engineering Department

Government of West Bengal

Tender: NIT No. 10/BHTSD OF 2025-26

1. General Information

Type	NIT	Category	Works	Mode	OFFLINE	Method	Open Tender
District	NORTH 24 PARGANAS		Inviting Authority		Assistant Engineer, Basirhat Sub-Division		
Tender Reference	NIT No. 10/BHTSD OF 2025-26	Estimate Put to Tender	77919.88	Memo No	879/BHTSD	Memo Date	18-06-2025
e Tender Id		Description	NIT No. 10/BHTSD OF 2025-26 (Sl.No. 04)				
Estimated Work Value		-					

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type		Payable To		Payable At	
-----------	----	----------	--	------------	--	------------	--

3. Critical Dates

Tender Publish Date	18-06-2025 05:00 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	08-07-2025 03:00 PM
Last Date of Application	04-07-2025 03:00 PM	Last Date of Permission	
Last Date of Submission	08-07-2025 03:00 PM	Tech Bid Opening Date	
Fin Bid Opening Date		Tech Bid Uploading Date Time	
Uploading Bid Date Time			

4. Pre-bid Meeting Details

Date		Venue		Address	
------	--	-------	--	---------	--

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Engagement of operator in temporary basis to operating valve in different location during water supply period to ensure the functionality of every household tap connections provided at Sonapur Water Supply Scheme under Basirhat Sub-Division, P.H.E.Dte.	77919.88	150 Days	2 % of Estimated Cost
2	Engagement of operator in temporary basis to operating valve in different location during water supply period to ensure the functionality of every household tap connections provided at Sangrampur Water Supply Scheme under Basirhat Sub-Division, P.H.E.Dte.	77919.88	150 Days	2 % of Estimated Cost
	Engagement of operator in temporary basis to operating valve in different			

3	location during water supply period to ensure the functionality of every household tap connections provided at Pifa Water Supply Scheme under Basirhat Sub-Division, P.H.E.Dte.	77919.88	150 Days	2 % of Estimated Cost
4	Engagement of operator in temporary basis to operating valve in different location during water supply period to ensure the functionality of every household tap connections provided at Sankchura Water Supply Scheme under Basirhat Sub-Division, P.H.E.Dte.	77919.88	150 Days	2 % of Estimated Cost
5	Engagement of operator in temporary basis to operating valve in different location during water supply period to ensure the functionality of every household tap connections provided at Mathurapur Water Supply Scheme under Basirhat Sub-Division, P.H.E.Dte.	77919.88	150 Days	2 % of Estimated Cost
6	Engagement of operator in temporary basis to operating valve in different location during water supply period to ensure the functionality of every household tap connections provided at Raghunathpur Water Supply Scheme under Basirhat Sub-Division, P.H.E.Dte.	77919.88	150 Days	2 % of Estimated Cost
7	Engagement of operator in temporary basis to operating valve in different location during water supply period to ensure the functionality of every household tap connections provided at Zaffarpur Water Supply Scheme under Basirhat Sub-Division, P.H.E.Dte.	77919.88	150 Days	2 % of Estimated Cost
8	Engagement of operator in temporary basis to operating valve in different location during water supply period to ensure the functionality of every household tap connections provided at Champapukur Water Supply Scheme under Basirhat Sub-Division, P.H.E.Dte.	77919.88	150 Days	2 % of Estimated Cost
9	Engagement of operator in temporary basis to operating valve in different location during water supply period to ensure the functionality of every household tap connections provided at Raharhati Water Supply Scheme under Basirhat Sub-Division, P.H.E.Dte.	77919.88	150 Days	2 % of Estimated Cost
10	Engagement of operator in temporary basis to operating valve in different location during water supply period to ensure the functionality of every household tap connections provided at Ghona Water Supply Scheme under Basirhat Sub-Division, P.H.E.Dte.	77919.88	150 Days	2 % of Estimated Cost

6. Attachments

Sl No	File Name
1	SOQ 7.pdf
2	SOQ 8.pdf
3	SOQ 1.pdf
4	SOQ 4.pdf
5	SOQ 10.pdf

6	SOQ 5.pdf
7	SOQ 2.pdf
8	Tender From.pdf
9	SOQ 9.pdf
10	SOQ 3.pdf
11	Notice 10_BHTSD.pdf
12	SOQ 6.pdf