



Public Health Engineering Department

Government of West Bengal

Tender: 10/2019-20/EE/DWSD/PHE Dte

1. General Information

| | | | | | | | |
|----------------------|--|----------|--------------------|---------|---|-----------|-------------|
| Type | NIT | Category | Works | Mode | OFFLINE | Method | Open Tender |
| District | PASCHIM BARDDHAMAN | | Inviting Authority | | Executive Engineer, Durgapur W/S Division | | |
| Tender Id | 10/2019-20/EE/DWSD/PHE Dte | | | Memo No | 269/DWSD | Memo Date | 13-03-2020 |
| Description | 10 Nos different types of civil works for on going scheme under DWSD,PHE Dte | | | | | | |
| Estimated Work Value | 0.00 | | | | | | |

2. EMD (Earnest Money Deposit) Details

| | | | | | | | |
|-----------|----|----------|--------------|------------|--|------------|----------|
| Exempted? | No | Fee Type | Demand Draft | Payable To | The Executive Engineer,Durgapur W/S Division,PHE Dte | Payable At | Durgapur |
|-----------|----|----------|--------------|------------|--|------------|----------|

3. Critical Dates

| | | | |
|--------------------------|---------------------|----------------------------|---------------------|
| Tender Publish Date | 16-03-2020 02:30 PM | Sale/Submission Start Date | |
| Download Start Date | | Sale/Download End Date | 27-03-2020 02:30 PM |
| Last Date of Application | 25-03-2020 02:30 PM | Last Date of Permission | 25-03-2020 03:00 PM |
| Last Date of Submission | 27-03-2020 02:30 PM | Tech Bid Opening Date | |
| Fin Bid Opening Date | 28-03-2020 04:00 PM | Tech Bid Uploading Date | |
| Uploading Bid Date Time | | Time | |

4. Pre-bid Meeting Details

| Date | Venue | Address |
|------|-------|---------|
|------|-------|---------|

5. Work Details

| Sl No | Description | Estimated Cost (Rs.) | Completion Time | EMD (Rs.) |
|-------|--|----------------------|-----------------|-----------|
| 1 | Construction of community tank (5000 ltr.) with brick wall (2000 X 2000 X 1250) and balance work of UPVC pipe line at Majhipara within Loudoha distribution area of RCFA Part III Water Supply Scheme under Durgapur Water Supply Division , P.H.E. Dte. | 339825.00 | 30 Days | 6797.00 |
| 2 | Temporary Guarding arrangment including Round -O-Clock guarding alongwith cianing compound at Iijatganj H/W site including Store site under Panagarh Industrial park water supply scheme under Durgapur Water Supply Division, PHE Dte. (w.e.f 01.04.2020 to 31.07.2020) | 485777.00 | 31.07.2020 | 9716.00 |
| | Day to day Guarding arrangment including Round -O-Clock guarding at | | | |

| | | | | |
|----|--|-----------|------------|---------|
| 3 | Loudoha head work site including store under RCFA water supply scheme under (Zone- III) under Durgapur Water Supply Division, PHE Dte. (w.e.f 01.04.2020 to 31.07.2020) | 404814.00 | 31.07.2020 | 8096.00 |
| 4 | Engaging 1 (one) no. Chemist /Bacteriologist & 1 no. Laboratory Assistant for testing of water from different water supply schemes ,making report , communicating with the facilitators of different Gram Panchayets etc. at Gopalpur Sub District Laboratory , P.H.E. Dte. (w.e.f. 01/04/2019 to 31/03/2021) | 337480.00 | 31.03.2021 | 6750.00 |
| 5 | Day to day Guarding arrangement including Round -O-Clock guarding at Bhaburia H/W site including River Bed tubewell of Ajoy River site under Gourbazar Ichhapur and Jamgora Jagannathpur water supply scheme under Durgapur Water Supply Division , PHE Dte. (w.e.f 01-04-2020 to 31-07-2020) | 485777.00 | 31.07.2020 | 9716.00 |
| 6 | Operation & Maintenance of 5 Nos IEP (combine one unit of 75m ³ /Hr capacity-3 Nos & 50M ³ /Hr capacity --2 Nos) for 200 M ³ /Hr after stand by one for each capacity at Bhaburia river bed H/W Site ,Block -Durgapur-Faridpur under Gourbazar-Ichhapur piped W/s Scheme under Durgapur W/S Division, P.H.Engineering Dte.(w.e.f 01.04.2020 to 31.03.2021) | 489401.00 | 31.03.2021 | 9788.00 |
| 7 | Laying of UPVC pipe line & allied works at Irrigaton Canal PHE Pump House to Battala village under Kanksa Zone I Water Supply Scheme under Durgapur Water Supply Division , PHE Dte. | 162924.00 | 15 Days | 3258.00 |
| 8 | Day to day sweeping /cleaning at loudoha sub district water testing laboratory under Durgapur Water Supply Division, PHE Dte. (w.e.f. 01/04/2020 to 31/03/2021) | 67420.00 | 31.3.2021 | 1348.00 |
| 9 | Day to day sweeping /cleaning at Gopalpur sub district water testing laboratory under Durgapur Water Supply Division, PHE Dte. (w.e.f. 01/04/2020 to 31/03/2021) | 66420.00 | 31.03.2021 | 1328.00 |
| 10 | Construction of 1 Nos retaining wall with back filling at emami truck parking area to protect the proposed pipe line of Zone-II distributin system under Panagarh Industrial Park water Supply Scheme unde Durgapur W/S Division ,PHE Dte | 434255.00 | 15 Days | 8685.00 |

6. Attachments

| Sl No | File Name |
|-------|------------------------|
| 1 | Notice.docx |
| 2 | 2911(iii).pdf |
| 3 | Ann with schedule.xlsx |