



Public Health Engineering Department

Government of West Bengal

Tender: NOTICE INVITING TENDER NO. 14 of EE/SMD of 2021-2022

1. General Information

Type	NIT	Category	Works	Mode	OFFLINE	Method	Open Tender
District	SOUTH 24 PARGANAS		Inviting Authority		Executive Engineer, South 24 Parganas Mechanical Division		
Tender Id	NOTICE INVITING TENDER NO. 14 of EE/SMD of 2021-2022		Memo No	998/SMD	Memo Date	01-09-2021	
Description	NOTICE INVITING TENDER NO. 14 of EE/SMD of 2021-2022						
Estimated Work Value	-						

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Demand Draft	Payable To	Executive Engineer, SMD PHE Dte	Payable At	Kolkata
-----------	----	----------	--------------	------------	------------------------------------	------------	---------

3. Critical Dates

Tender Publish Date	01-09-2021 07:00 AM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	24-09-2021 03:00 AM
Last Date of Application	17-09-2021 02:00 AM	Last Date of Permission	17-09-2021 03:00 AM
Last Date of Submission	24-09-2021 03:00 AM	Tech Bid Opening Date	
Fin Bid Opening Date	24-09-2021 04:00 AM	Tech Bid Uploading Date	
Uploading Bid Date Time		Time	

4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Painting of Pumping machinery, valves and specials at BS I(Begampur) & BS II(Rana Paschim Ramnagar) under SMD,PHE Dte.		30 Days	2 %
2	Construction of fabricated shed structure around pump house for Baruipur KMDA Rural area water supply scheme under SMD,PHE Dte.		30 Days	2 %
3	Repairing and installation of 750mm dia Gate valve on the delivery side of Raw Water Pumping Station at D Roypur under SMD,PHE Dte.		30 Days	2 %
4	Construction of shed by colour coated sheet steel around pump house for Water Supply scheme at Baruipur KMDA Rural area water supply scheme under SMD,PHE Dte.		30 Days	2 %
	Supply and installation of Split type AC machine at Scada rooms of			

5	Dongaria water supply Project under SMD, PHE Dte.	30 Days	2 %
6	Supply and installation of cable tray for Water Supply scheme at Baruipur KMDA Rural area water supply scheme under SMD,PHE Dte.	30 Days	2 %
7	Supply and installation work of Electrical items for Water Supply scheme at Baruipur KMDA Rural area water supply scheme under SMD,PHE Dte.	30 Days	2 %
8	Supply and installation of Split type AC machine At Substation and Panchali Bungalow of D Roypur water supply Project under SMD, PHE Dte.	30 Days	2 %
9	Modification of Motor Control Panel no 1 for pumping machinery of Budge Budge I under Falta Mathurapur water supply project under SMD, PHE Dte.	30 Days	2 %
10	Supply and installation of Pipes and Valves for Water Supply scheme at Baruipur KMDA Rural area water supply scheme under SMD,PHE Dte.	30 Days	2 %
11	Supply, installation and Commissioning of LT PDB cum MCC panel for Water Supply scheme at Baruipur KMDA Rural area water supply scheme under SMD,PHE Dte.	30 Days	2 %

6. Attachments

Sl No	File Name
1	WBF_2911_i_i_.pdf
2	T-14.pdf