



Public Health Engineering Department

Government of West Bengal

Tender: NOTICE INVITING ELECTRONIC TENDER No. 07 of EE/RD/PHED of 2021-2022

1. General Information

Type	NIT	Category	Works	Mode	ONLINE	Method	Open Tender
District	UTTAR DINAJPUR		Inviting Authority		Executive Engineer, Raiganj Division		
Tender Id	NOTICE INVITING ELECTRONIC TENDER No. 07 of EE/RD/PHED of 2021-2022			Memo No	1847/RD/PHE	Memo Date	16-09-2021
Description	NOTICE INVITING ELECTRONIC TENDER No. 07 of EE/RD/PHED of 2021-2022						
Estimated Work Value	-						

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	NEFT/RTGS	Payable To	THE EXECUTIVE ENGINEER, RAIGANJ DIVISION, P.H.E. DTE.	Payable At	RAIGANJ
-----------	----	----------	-----------	------------	---	------------	---------

3. Critical Dates

Tender Publish Date	16-09-2021 07:00 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	04-10-2021 05:00 PM
Last Date of Application	17-09-2021 05:00 PM	Last Date of Permission	
Last Date of Submission	04-10-2021 05:00 PM	Tech Bid Opening Date	
Fin Bid Opening Date		Tech Bid Uploading Date	
Uploading Bid Date Time		Time	

4. Pre-bid Meeting Details

Date		Venue		Address	
------	--	-------	--	---------	--

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Laying of Additional Pipe Line for Retrofitting of SHERGRAM Water Supply Scheme for installation of FHTC under Raiganj Division P.H.E. Dte. (PART-A)	5,53,733.16	30 days.	11,075.00
2	Laying of Additional Pipe Line for Retrofitting of SHERGRAM Water Supply Scheme for installation of FHTC under Raiganj Division P.H.E. Dte. (PART-B)	14,39,974.55	30 days.	28,799.00
3	Laying of Additional Pipe Line for Retrofitting of PURBA DURLAVPUR Water Supply Scheme for installation of FHTC under Raiganj Division P.H.E. Dte. (Part-A)	5,91,087.95	30 days.	11,822.00
	Laying of Additional Pipe Line for Retrofitting of CHANDDOL Water Supply			

4	Scheme for installation of FHTC under Raiganj Division P.H.E. Dte.	7,02,765.23	30 days.	14,055.00
5	Laying of Additional Pipe Line for Retrofitting of JOYHAT Water Supply Scheme for installation of FHTC under Raiganj Division P.H.E. Dte. (Part A)	7,76,760.25	30 days.	15,535.00
6	Laying of Additional Pipe Line for Retrofitting of SAHAVITA Water Supply Scheme for installation of FHTC under Raiganj Division P.H.E. Dte. (Part A)	7,31,720.28	30 days.	14,634.00
7	Laying of Additional Pipe Line for Retrofitting of BINDOL Water Supply Scheme for installation of FHTC under Raiganj Division P.H.E. Dte.	12,90,632.16	30 days.	25,813.00
8	Laying of Additional Pipe Line for Retrofitting of MAHAMMADPUR Water Supply Scheme for installation of FHTC under Raiganj Division P.H.E. Dte.	18,26,427.95	30 days.	36,529.00
9	Laying of Additional Pipe Line for Retrofitting of BARUA Water Supply Scheme for installation of FHTC under Raiganj Division P.H.E. Dte. (Part-A)	18,33,359.79	30 days.	36,667.00
10	Laying of Additional Pipe Line for Retrofitting of SITGRAM Water Supply Scheme for installation of FHTC under Raiganj Division P.H.E. Dte. (Part-A)	11,70,191.24	30 days.	23,404.00
11	Laying of Additional Pipe Line for Retrofitting of Dakshin Kundal Pukur Water Supply Scheme for installation of FHTC under Raiganj Division P.H.E. Dte.	13,19,922.99	30 days.	26,398.00
12	Laying of Additional Pipe Line for Retrofitting of Deona Water Supply Scheme for installation of FHTC under Raiganj Division P.H.E. Dte. (Part-A)	6,19,704.88	30 days.	12,394.00
13	Laying of Additional Pipe Line for Retrofitting of Ghirnigaon Khas Water Supply Scheme for installation of FHTC under Raiganj Division P.H.E. Dte.	88,80,463.29	30 days.	1,77,609.00
14	Laying of Additional Pipe Line for Retrofitting of Gunabari Water Supply Scheme for installation of FHTC under Raiganj Division P.H.E. Dte.	6,52,411.04	30 days.	13,048.00
15	Laying of Additional Pipe Line for Retrofitting of Intia Water Supply Scheme for installation of FHTC under Raiganj Division P.H.E. Dte. (Part-A)	15,49,821.80	30 days.	30,996.00
16	Laying of Additional Pipe Line for Retrofitting of Jaingaon for installation of FHTC under Raiganj Division P.H.E. Dte.	44,66,662.30	30 days.	89,333.00
17	Laying of Additional Pipe Line for Retrofitting of Lodhon for installation of FHTC under Raiganj Division P.H.E. Dte. (Part-A)	6,42,519.21	30 days.	12,850.00
18	Additional Pipe Line for Retrofitting of Mahadevpur for installation of FHTC under Raiganj Division P.H.E. Dte. (Part-A)	7,56,117.06	30 days.	15,122.00
19	Laying of Additional Pipe Line for Retrofitting of Mahua for installation of FHTC under Raiganj Division P.H.E. Dte. (Part-IV)	25,68,593.94	30 days.	51,372.00
20	Laying of Additional Pipe Line for Retrofitting of Matikunda for installation of FHTC under Raiganj Division P.H.E. Dte. (Part-I)	7,89,628.12	30 days.	15,793.00
21	Laying of Additional Pipe Line for Retrofitting of Pawakhali for installation of FHTC under Raiganj Division P.H.E. Dte. (Part-A)	16,23,087.51	30 days.	32,462.00
22	Laying of Additional Pipe Line for Retrofitting of Siripur for installation of FHTC under Raiganj Division P.H.E. Dte.	8,21,236.21	30 days.	16,425.00

6. Attachments

Sl No	File Name
1	Tendernotice_1 (1).pdf