



Public Health Engineering Department

Government of West Bengal

Tender: NIT No. 03/AE(HQ)/JD/of 2020-21

1. General Information

Type	NIT	Category	Works	Mode	OFFLINE	Method	Open Tender
District	JALPAIGURI	Inviting Authority		Executive Engineer, Jalpaiguri Division			
Tender Id	NIT No. 03/AE(HQ)/JD/of 2020-21			Memo No	916/JD	Memo Date	18-09-2020
Description	Various work of different water supply scheme						
Estimated Work Value	-						

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Demand Draft	Payable To	The Executive Engineer, Jalpaiguri Division, P.H.E. Dte.	Payable At	Jalpaiguri
-----------	----	----------	--------------	------------	--	------------	------------

3. Critical Dates

Tender Publish Date	22-09-2020 04:35 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	08-10-2020 02:00 PM
Last Date of Application	05-10-2020 02:00 PM	Last Date of Permission	06-10-2020 05:30 PM
Last Date of Submission	08-10-2020 02:00 PM	Tech Bid Opening Date	08-10-2020 03:00 PM
Fin Bid Opening Date	08-10-2020 03:00 PM	Tech Bid Uploading Date	
Uploading Bid Date Time		Time	

4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Road crossing and culvert crossing work including construction of sluice valve chamber for LDS of PASCHIM SALBARI (ZONE-I) WATER SUPPLY SCHEME under Jalpaiguri Division, P.H.E. Dte.	498248.00	21 days	9965.00
2	Construction of 70M Long Drain for IEP Outlet with other Allied works at H/W Site of Patkidaha Piped Water Supply Scheme under Jalpaiguri Division.	254853.00	21 days	5097.00
3	Special repairing and restoration of the damaged distribution pipeline and other necessary works including special drive to remove illegal tapping from the rising main in Chamurchi Bazar Water Supply Scheme under	375178.00	15 days	7504.00

	Jalpaiguri Division, P.H.E. Dte.			
4	Connection of Rising main between 1st and 2nd Tube well for the Palashbari Tea Garden Area Piped Water Supply Scheme under Jalpaiguri Division, P.H.E. Dte.	337490.00	21 days	6750.00
5	Additional work related to construction of boundary wall at head works site of Batabari Tea Garden area Water Supply Scheme within Jalpaiguri Division, P.H.E. Dte.	432640.00	21 days	8653.00
6	Laying of UPVC Pipeline in Place of Damaged Line with ancillary works for Chamurchi Forest Busty P.W.S.S. under Jalpaiguri Division, P.H.E. Dte.	252263.00	15 days	5045.00
7	Construction of Pump House with sanitary & plumbing arrangement at Head Works Site of Paschim Salbari (zone-I) Water Supply Scheme under Jalpaiguri Division, P.H.E. Dte.	499967.00	45 days	9999.00
8	For renovation of drivers shade and adjacent rooms situated inside the Rest Shed Campus of Jalpaiguri Division Office, P.H.E. Dte.	425891.00	21 days	8518.00
9	Extension of pipe line at Thakurnagar and Javravita area along with other allied works of Dabgram W/S Scheme (South zone) under Jalpaiguri Division, P.H.E. Dte.	396159.00	15 days	7923.00
10	Construction of Pump House (3.60M x 2.40M) size with sanitary & plumbing arrangement at 2nd tubewell site for Magalkata T.G. Water Supply Scheme under Jalpaiguri Division, P.H.E. Dte.	465382.00	45 days	9308.00
11	Construction of 25 nos new Street Stand Post along with ancillary works in Bhatiapara piped Water Supply Scheme at Dhugguri Block under Jalpaiguri Division, P.H.E. Dte.	238697.00	21 days	4774.00
12	Construction of Boundary wall with ancillary works for the Pump House No. 1 Premises of the Bhatia para Piped Water Supply Scheme under Jalpaiguri Division, P.H.E. Dte.	499427.00	30 days	9989.00
13	Repairing and Restoration of Damaged pipeline due to Development works by the local authority and by flood in Kalartari and other area of Purba Daukimari and adjoining mouza P.W.S.S. under Jalpaiguri Division, P.H.E. Dte.	285522.00	15 days	5710.00
14	Extension of pipe line and Construction of Street Stand Post and ancillary works at Madhya Khuttimari and adjoining mouzas water supply scheme under Jalpaiguri Division, P.H.E. Dte.	328682.00	21 days	6574.00
15	Construction of boundary wall with gate and pathway for 2nd tubewell site of Purba Salbari Piped Water Supply Scheme under Jalpaiguri Division, P.H.E. Dte.	356569.00	30 days	7131.00
16	Sinking of R.C.C. Hume pipe in mershy land to provide requisite foundation of pipeline for supporting structure & ancillary work in connection with	149084.00	16 days	2982.00

	L.D.S. of Bhangarhat W/S Scheme (Part-M) under Jalpaiguri Division, P.H.E. Dte.			
17	Construction of R.C.C. pillars for supporting CI/DI pipeline & making some necessary joints etc. & ancillary works related to L.D.S of Bhangarhat W/S Scheme (Part-M) under Jalpaiguri Division, P.H.E. Dte.	449742.00	21 days	8995.00
18	Improvement of Laying distribution system for Domohani Water Supply Scheme under Jalpaiguri Division, P.H.E. Dte.	481529.00	21 days	9631.00
19	Providing Functional Household Tap Connection (FHTC) in connection with Jaldhara/Jal Sapna including retrofitting of existing LDS under the command area of Dabgram-II piped Water Supply Scheme (South Zone) at Rajganj Block under Jalpaiguri Division, PHE Dte. Phase-I	381645.00	21 days	7633.00
20	Providing Functional Household Tap Connection (FHTC) in connection with Jaldhara/Jal Sapna including retrofitting of existing LDS under the command area of Mallick Sova piped Water Supply Scheme at Dhugguri Block under Jalpaiguri Division, PHE Dte. Phase-I	381645.00	21 days	7633.00
21	Providing Functional Household Tap Connection (FHTC) in connection with Jaldhara/Jal Sapna including retrofitting of existing LDS under the command area of Domohani piped Water Supply Scheme at Maynaguri Block under Jalpaiguri Division, PHE Dte. Phase-II	381645.00	21 days	7633.00
22	Providing Functional Household Tap Connection (FHTC) in connection with Jaldhara/Jal Sapna including retrofitting of existing LDS under the command area of Dabgram-II piped Water Supply Scheme (Central Zone) at Rajganj Block under Jalpaiguri Division, PHE Dte. Phase-I	381645.00	21 days	7633.00
23	Construction of Street Stand Post, Sock Well, Cement Concrete approach pathway for 2nd Tube well site and other ancillary work for Palashbari T.G. P.W.S.S. under Jalpaiguri Division, P.H.E. Dte.	483264.00	21 days	9665.00

6. Attachments

Sl No	File Name
1	NIT-03-20-21-AE(HQ)Notice.pdf
2	WBF2911NEW.pdf

Corrigendum: Corrigendum Notice - 1

Executive Engineer, Jalpaiguri Division
JALPAIGURI

1. General Information

Corrigendum Id	Corrigendum Notice - 1	Memo No	973/JD	Memo Date	28-09-2020
Description	Amount put to Tender & Earnest Money Correction				

Estimated Work Value	-
----------------------	---

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Payable To	Payable At
-----------	----	----------	------------	------------

3. Critical Dates

Corrigendum Publish Date	29-09-2020 11:00 PM	Sale/Submission Start Date	
Sale/Download End Date		Last Date of Application	
Last Date of Permission		Last Date of Submission	
Tech Bid Opening Date		Fin Bid Opening Date	

4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	NIT No. 03/AE(HQ)/JD / of 2020-21			

6. Attachments

Sl No	File Name
1	CorrigendumHQ.pdf
1	CorrigendumHQ.pdf