



Public Health Engineering Department

Government of West Bengal

Tender: NleT No. 02/EE/NACD-II of 2026-27

1. General Information

Type	NleT	Category	Works	Mode	ONLINE	Method	Open Tender
District	NADIA	Inviting Authority		Executive Engineer, Nadia Arsenic Division II			
Tender Reference	NleT No. 02/EE/NACD-II of 2026-27	Estimate Put to Tender	802463.00	Memo No	520/NACD-II	Memo Date	17-06-2026
e Tender Id	2026_PHED_1028879_9	Description	Day to day repair, Operation & maintenance of distribution system, rising main and allied pipelines (CI/DI/UPVC/HDPE/GI), valves, valves chambers, stand posts including repairing of FHTC connection and providing new FHTC connection for Damodarkhali PWSS in Krishnanagar-I Block under Nadia Arsenic Civil Division-II,P.H. Engg. Dte. (Period of work:- 365 days).				
Estimated Work Value	-						

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Payable To	Payable At
-----------	----	----------	------------	------------

3. Critical Dates

Tender Publish Date	19-06-2026 06:00 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	07-07-2026 04:00 PM
Last Date of Application		Last Date of Permission	
Last Date of Submission	07-07-2026 04:00 PM	Tech Bid Opening Date	
Fin Bid Opening Date		Tech Bid Uploading Date	
Uploading Bid Date Time		Time	

4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1				

6. Attachments

Sl No	File Name
1	V4_BOQ_Percentage_6.xls
2	SL-17.pdf

3	SL-10.pdf
4	V4_BOQ_Percentage_16.xls
5	Tendernotice_1.pdf
6	SL-15.pdf
7	SL-04.pdf
8	SL-01.pdf
9	SL-14.pdf
10	V4_BOQ_Percentage_1.xls
11	V4_BOQ_Percentage_12.xls
12	V4_BOQ_Percentage_21.xls
13	V4_BOQ_Percentage_13.xls
14	SL-07.pdf
15	V4_BOQ_Percentage_2.xls
16	V4_BOQ_Percentage_10.xls
17	V4_BOQ_Percentage_19.xls
18	V4_BOQ_Percentage_15.xls
19	SL-18.pdf
20	V4_BOQ_Percentage_18.xls
21	V4_BOQ_Percentage_8.xls
22	V4_BOQ_Percentage_9.xls
23	V4_BOQ_Percentage_11.xls
24	SL-13.pdf
25	V4_BOQ_Percentage_5.xls
26	SL-08.pdf
27	SL-11.pdf
28	SL-09.pdf
29	SL-02.pdf
30	SL-12.pdf
31	SL-21.pdf
32	SL-06.pdf
33	SL-16.pdf
34	2911.pdf
35	V4_BOQ_Percentage_17.xls
36	V4_BOQ_Percentage_4.xls
37	SL-20.pdf

38	V4_BOQ_Percentage_3.xls
39	V4_BOQ_Percentage_20.xls
40	SL-19.pdf
41	SL-03.pdf
42	V4_BOQ_Percentage_7.xls
43	SL-05.pdf
44	V4_BOQ_Percentage_14.xls