



Public Health Engineering Department

Government of West Bengal

Tender: 04/S.S./AE/NTKD-II of 2021-2022

1. General Information

Type	NIT	Category	Works	Mode		Method	Open Tender
District		Inviting Authority		Executive Engineer, N T K W/S Division-II			
Tender Id	04/S.S./AE/NTKD-II of 2021-2022			Memo No	806/NTKD-II	Memo Date	13-09-2021
Description	N.I.T. NO.: 04/S.S./AE/NTKD-II of 2021-2022						
Estimated Work Value	-						

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type		Payable To		Payable At	
-----------	----	----------	--	------------	--	------------	--

3. Critical Dates

Tender Publish Date	13-09-2021 06:00 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	29-09-2021 12:00 PM
Last Date of Application	24-09-2021 12:00 PM	Last Date of Permission	27-09-2021 12:15 PM
Last Date of Submission	29-09-2021 12:00 PM	Tech Bid Opening Date	29-09-2021 01:05 PM
Fin Bid Opening Date		Tech Bid Uploading Date	
		Time	
Uploading Bid Date Time			

4. Pre-bid Meeting Details

Date		Venue		Address	
------	--	-------	--	---------	--

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Engagement of an experienced Peon cum office attendant (Group-D) on purely contractual basis at the office of the Executive Engineer, New Town Kolkata W/S Circle, P.H.E. Dte.	254425.00	01 (One) year	5089.00
2	Maintenance of Two nos. Canon Photocopier with spare parts of NTKD-II for one year. Including all taxes.	152714.00	01 (One) year	3054.00
3	Construction of R.C.C. Box Drain Cover including loading, unloading, transportation and placing in proper position at different Area of New Town. (AA-I, II, III & CBD) under NTK Project.	496630.00	30 (Thirty) Days	9933.00
4	Laying of 2 Nos. parallel 600 mm dia NP3 pipe to inter connect G canal on street no - 325 in front of Tank No. 10 at AA-ID under NTK Project.	484398.00	15 (Fifteen) Days	9688.00
	Withdrawing of 1422mm (OD) MS outfall pipe line from DPS-IC to link			

5	canal at AL&CE block due to construction of Salt Lake New Town Fly over under New Town Kolkata Project.	499009.00	15 (Fifteen) Days	9980.00
6	Laying of 1422mm (OD) MS outfall pipe line from DPS-IC to link canal at AL&CE block due to construction of Salt Lake New Town Fly over under New Town Kolkata Project.	452814.00	15 (Fifteen) Days	9056.00
7	Maintenance of Floor, Wall etc. and allied works of outhouse room of SLS-IIIC under New Town Kolkata Project.	327574.00	45 (Forty Five) Days	6551.00
8	Repair renovation of ECB Building, Pump room and allied works of SLS - IIIC, at AA-III under New Town Kolkata Project, P.H.E. Dte.	476162.00	45 (Forty Five) Days	9523.00
9	Repair renovation of ECB Building, Pump room and allied works of DPS - IIIB, at AA-III under New Town Kolkata Project, P.H.E. Dte.	497439.00	45 (Forty Five) Days	9949.00
10	Repair renovation of Boundary wall for ISLS-V at AA-IIIC under New Town Kolkata Project, P.H.E. Dte.	427396.00	45 (Forty Five) Days	8548.00
11	Repair renovation of Boundary wall for DPS-IIIB room beside of Rosedell Residency at AA-IIIB under New Town Kolkata Project, P.H.E. Dte.	136502.00	45 (Forty Five) Days	2730.00
12	Repairs the sewerage pumping maintaining and other allied works in different areas of AA-III under New Town Kolkata Project.	465909.00	15 (Fifteen) Days	9318.00

6. Attachments

Sl No	File Name
1	F_Laying of 1422mm(OD) MS outfall DPS-IC to link canal at AL&CE block.pdf
2	L_Repairing of sewerage pumping main at different location.pdf
3	A_experienced Peon cum office attendant (Group-D).pdf
4	NIT.S.S.-04 NTKD-II of 21-22.pdf
5	D_Laying of 2 Nos. parallel 600 dia NP3 to G canal infront of Tnk No.10.pdf
6	H_Repair renovation of ECB Building, Pump room of SLS-IIIC at AA-III.pdf
7	New2911.pdf
8	K_Repair renovation of Boundary wall for ISLS-IIIB at AA-IIIB.pdf
9	J_Repair renovation of Boundary wall for ISLS-V at AA-IIIC.pdf
10	B_Annual maintenance of Two nos. Canon Photocopier.pdf
11	L_Repair renovation of ECB Building, Pump room of DPS-IIIB at AA-III.pdf
12	G_Maintenace of floor wall etc. and alied works for outhouse room SLS-IIIC.pdf
13	C_Construction of R.C.C. Box Drain Cover including loading, unloading.pdf
14	E_Withdrawing of MS outfall DPS-IC to link canal at AL&CE block.pdf