



Public Health Engineering Department

Government of West Bengal

Tender: N.I.T. NO. 03/AE/USD/PHED OF 2020-2021

1. General Information

Type	NIT	Category	Works	Mode	OFFLINE	Method	Open Tender
District	HOWRAH	Inviting Authority		Assistant Engineer (How-Ulu)			
Tender Id	N.I.T. NO. 03/AE/USD/PHED OF 2020-2021			Memo No	137/AE/USD	Memo Date	08-09-2020
Description	2NOS TRIAL RUN						
Estimated Work Value	-						

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Demand Draft	Payable To	EXECUTIVE ENGINEER, HOWRAH DIVISION	Payable At	
-----------	----	----------	--------------	------------	--	------------	--

3. Critical Dates

Tender Publish Date	08-09-2020 04:30 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	25-09-2020 02:00 PM
Last Date of Application	21-09-2020 02:00 PM	Last Date of Permission	21-09-2020 04:00 PM
Last Date of Submission	25-09-2020 02:00 PM	Tech Bid Opening Date	25-09-2020 03:00 PM
Fin Bid Opening Date	25-09-2020 03:00 PM	Tech Bid Uploading Date	
Uploading Bid Date Time		Time	

4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Trial Run and Operation & maintenance of pipe lines (LDS & Risingmain) sluice valve & street stand post etc. including operation of sluice valves at Amritsal w/s scheme under Uluberia Sub-Division under Howrah Division, P.H.E. Dte. (For Part-A) (Period from 01/10/20 to 31/12/20) (92 days)	1,47,056.00	92 DAYS	2,945.00
2	Trial Run and Operation & maintenance of pipe lines (LDS & Risingmain) sluice valve & street stand post etc. including operation of sluice valves at Amritsal w/s scheme under Uluberia Sub-Division under Howrah Division, P.H.E. Dte. (For Part-B) (Period from 01/10/20 to 31/12/20) (92 days)	1,47,056.00	92 DAYS	2,945.00

6. Attachments

--

Sl No	File Name
1	nit-3 of 20-21.pdf