



Public Health Engineering Department

Government of West Bengal

Tender: NIET-13/SEEC OF 2021-2022

1. General Information

Type	NIT	Category	Works	Mode	ONLINE	Method	Open Tender
District	NADIA	Inviting Authority		Superintending Engineer, Eastern Circle			
Tender Id	NIET-13/SEEC OF 2021-2022			Memo No	937/EC	Memo Date	31-05-2021
Description	Construction of Solar Powered Standalone Community Water Purification Plant for uncovered habitations including 3 (Three) month trial run and 5 years O&M under Nadia Division, PHE Dte						
Estimated Work Value	-						

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	NEFT/RTGS	Payable To	Executive Engineer, Nadia Division, PHE Dte	Payable At	
-----------	----	----------	-----------	------------	---	------------	--

3. Critical Dates

Tender Publish Date	31-05-2021 05:30 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	24-07-2021 12:00 PM
Last Date of Application	24-07-2021 12:00 PM	Last Date of Permission	
Last Date of Submission	24-07-2021 12:00 PM	Tech Bid Opening Date	26-07-2021 12:30 PM
Fin Bid Opening Date		Tech Bid Uploading Date Time	
Uploading Bid Date Time			

4. Pre-bid Meeting Details

Date		Venue		Address	
------	--	-------	--	---------	--

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Construction of 9 Nos Solar Powered Standalone Community Water Purification Plant for uncovered habitations including 3 (Three) month trial run and 5 years O&M Block-Tehatta-II,Panchayet-Palashiara, Village-Baor under Nadia Division, PHE Dte,SI-1	13,436,392.24	90 (Ninety) days	2%
2	Construction of 9 Nos Solar Powered Standalone Community Water Purification Plant for uncovered habitations including 3 (Three) month trial run and 5 years O&M Block-Tehatta-II,Panchayet-Palsunda-II, Village-Baraia under Nadia Division, PHE Dte,SI-2	13,755,085.22	90 (Ninety) days	2%

3	Construction of 10 Nos Solar Powered Standalone Community Water Purification Plant for uncovered habitations including 3 (Three) month trial run and 5 years O&M Block-Tehatta-II,Panchayet-Barnia,Village-Barnia under Nadia Division, PHE Dte,SI-3	15,094,572.92	90 (Ninety) days	2%
4	Construction of 9 Nos Solar Powered Standalone Community Water Purification Plant for uncovered habitations including 3 (Three) month trial run and 5 years O&M Block-Tehatta-II,Panchayet-Barnia,Village-Barnia under Nadia Division, PHE Dte.SI-4	13,967,547.20	90 (Ninety) days	2%
5	Construction of 7 Nos Solar Powered Standalone Community Water Purification Plant for uncovered habitations including 3 (Three) month trial run and 5 years O&M Block-Tehatta-II,Panchayet-Palsunda-I, Village-Baruipara under Nadia Division, PHE Dte,SI-5	10,438,723.86	90 (Ninety) days	2%
6	Construction of 7 Nos Solar Powered Standalone Community Water Purification Plant for uncovered habitations including 3 (Three) month trial run and 5 years O&M Block-Tehatta-II,Panchayet-Palsunda-I, Village-Baruipara under Nadia Division, PHE Dte,SI-6	10,863,647.82	90 (Ninety) days	2%
7	Construction of 10 Nos Solar Powered Standalone Community Water Purification Plant for uncovered habitations including 3 (Three) month trial run and 5 years O&M Block-Tehatta-II,Panchayet-Hanspukuria, Village-Hanspukuria under Nadia Division, PHE Dte,SI-7	14,669,648.96	90 (Ninety) days	2%
8	Construction of 9 Nos Solar Powered Standalone Community Water Purification Plant for uncovered habitations including 3 (Three) month trial run and 5 years O&M Block-Tehatta-II,Panchayet-Hanspukuria, Village-Hanspukuria under Nadia Division, PHE Dte,SI-8	13,967,547.20	90 (Ninety) days	2%
9	Construction of 8 Nos Solar Powered Standalone Community Water Purification Plant for uncovered habitations including 3 (Three) month trial run and 5 years O&M Block-Tehatta-II,Panchayet-Hanspukuria, Village-Natipota under Nadia Division, PHE Dte,SI-9	11,565,749.58	90 (Ninety) days	2%
10	Construction of 8 Nos Solar Powered Standalone Community Water Purification Plant for uncovered habitations including 3 (Three) month trial run and 5 years O&M Block-Tehatta-II,Panchayet-Hanspukuria, Village-Natipota under Nadia Division, PHE Dte,SI-10	12,415,597.51	90 (Ninety) days	2%
11	Construction of 9 Nos Solar Powered Standalone Community Water Purification Plant for uncovered habitations including 3 (Three) month trial run and 5 years O&M Block-Tehatta-II,Panchayet-Sahebnagar, Village-Sahebnagar under Nadia Division, PHE Dte,SI-11	13,755,085.22	90 (Ninety) days	2%
12	Construction of 8 Nos Solar Powered Standalone Community Water Purification Plant for uncovered habitations including 3 (Three) month trial run and 5 years O&M Block-Tehatta-II,Panchayet-Barnia,Village-Uzirpur	12,203,135.53	90 (Ninety) days	2%

6. Attachments

Sl No	File Name
1	Tendernotice_2.pdf
2	BOQ_631962.xls
3	BOQ_631959.xls
4	BOQ_631956.xls
5	Tendernotice_1.pdf
6	BOQ_631964.xls
7	Tendernotice_3.pdf
8	BOQ_631919.xls
9	BOQ_631922.xls
10	BOQ_631961.xls
11	BOQ_631915.xls
12	BOQ_631957.xls
13	BOQ_631923.xls
14	BOQ_631958.xls
15	BOQ_631925.xls