



Public Health Engineering Department

Government of West Bengal

Tender: N.I.T. No. 13 /BSD of 2021- 22 by A.E./BSD

1. General Information

Type	NIT	Category	Works	Mode		Method	
District	BANKURA	Inviting Authority		Assistant Engineer, Bankura Sadar Sub- Division			
Tender Id	N.I.T. No. 13 /BSD of 2021- 22 by A.E./BSD			Memo No	980/ BSD	Memo Date	17-11-2021
Description	N.I.T. No. 13 /BSD of 2021- 22 by A.E./BSD						
Estimated Work Value	-						

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type		Payable To	Executive Engineer, Bankura Division, P.H.E. Dte.	Payable At	Bankura
-----------	----	----------	--	------------	---	------------	---------

3. Critical Dates

Tender Publish Date	17-11-2021 04:05 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	03-12-2021 04:30 PM
Last Date of Application	01-12-2021 02:00 PM	Last Date of Permission	01-12-2021 05:00 PM
Last Date of Submission	03-12-2021 04:30 PM	Tech Bid Opening Date	03-12-2021 05:00 PM
Fin Bid Opening Date		Tech Bid Uploading Date	
Uploading Bid Date Time		Time	

4. Pre-bid Meeting Details

Date		Venue		Address	
------	--	-------	--	---------	--

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Repairing & renovation of HDPE pipe line under Bikna Water Supply scheme of Bankura Sadar Sub-Division Under Bankura Division , PHE Dte. (Flood / Emergency Fund)	498386.00	15 Day's	10000.00
2	Extra HDPE pipe line from Ayna jore to Mukundra pur Tematha more of Retrofitting works for creation of 'FHTC (Funtional House Hold Tap Connection' in connection with Jal Jeevan Mission (JJM) and JAL SWAPNA of JOYTUNGA (Zone - H)) under Bankura - I,II & Barjora Block W/S Scheme (BRGF ph - I project) under Bankura Sadar Sub - Division of Bankura Division, PHE Dte.	471258.00	15 Day's	9450.00

3	Extra HDPE pipe line to cover Maitha Gopinathpur mouza mouza of Retrofitting works for creation of 'FHTC (Funtional House Hold Tap Connection' in connection with Jal Jeevan Mission (JJM) and JAL SWAPNA of JOYTUNGA (Zone - H)) under Bankura - I,II & Barjora Block W/S Scheme (BRGF ph - I project) under Bankura Sadar Sub - Division of Bankura Division, PHE Dte.	233578.00	15 Day's	4700.00
4	Laying of HDPE pipe line to Sarali Village under BARJORA Water Supply Scheme (Left out mouzas of Barjora Block under B.R.G.F Phase -I) within Barjora Block under Bankura Sadar Sub-Division of Bankura Division, PHE Dte. (Zone- III), [under Jal Jeevan Mission (JJM) and JAL SWAPNA Programme])	422422.00	15 Day's	8450.00
5	Supply of sluice valve, Restruration of concrete road, construction of valve chamber, With all allied work to Sarali Village under BARJORA Water Supply Scheme (Left out mouzas of Barjora Block under B.R.G.F Phase -I) within Barjora Block under Bankura Sadar Sub-Division of Bankura Division, PHE Dte. (Zone-III)	366576.00	15 Day's	7350.00
6	Laying distribution system of HDPE pipe line from Saluka viiiage to Markha village of Bankura-II Block under Bunder Bankura - I,II & Barjora Block W/S Scheme (BRGF ph - I project) under Bankura Sadar Sub - Division of Bankura Division, PHE Dte.	416617.00	15 Day's	8350.00
7	Laying distribution system of UPVC pipe line & Installation of stand post including const. of platform and drain With all allied work at Markha village of Bankura-II Block under Bunder Bankura - I,II & Barjora Block W/S Scheme (BRGF ph - I project) under Bankura Sadar Sub - Division of Bankura Division, PHE Dte.	194820.00	15 Day's	3900.00
8	Supplying, fitting, fixing of MS pipe of inter connection of CWR to Pump House & Repairing for exposed portion of Rising main guard pilling under BARJORA Water Supply Scheme (Left out mouzas of Barjora Block under B.R.G.F Phase -I) within Barjora Block under Bankura Sadar Sub-Division of Bankura Division, PHE Dte. (Zone-IV), [under Jal Jeevan Mission (JJM) and JAL SWAPNA Programme])	61609.00	15 Day's	1550.00

6. Attachments

Sl No	File Name
1	Notice for NIT No- 13 of 2021- 22.pdf
2	Schedule- 04 for NIT No- 13 of 2021- 22.pdf
3	Schedule- 06 for NIT No- 13 of 2021- 22.pdf
4	Annexure- I for NIT No- 13 of 2021- 22.pdf
5	Schedule- 02 for NIT No- 13 of 2021- 22.pdf

6	Schedule- 08 for NIT No- 13 of 2021- 22.pdf
7	Schedule- 01 for NIT No- 13 of 2021- 22.pdf
8	Schedule- 07 for NIT No- 13 of 2021- 22.pdf
9	Schedule- 03 for NIT No- 13 of 2021- 22.pdf
10	Schedule- 05 for NIT No- 13 of 2021- 22.pdf
11	WBF_2911_28_Pages.pdf