



Public Health Engineering Department

Government of West Bengal

Tender: NIT-03/A.E./Bon of 2024-25

1. General Information

Type	NIT	Category	Works	Mode	OFFLINE	Method	Open Tender
District	NORTH 24 PARGANAS		Inviting Authority		Assistant Engineer, Bongaon Sub-Division		
Tender Reference	NIT-03/A.E./Bon of 2024-25	Estimate Put to Tender	424328.50	Memo No	897/Bon	Memo Date	19-07-2024
e Tender Id		Description	NIT-03/A.E./Bon of 2024-25				
Estimated Work Value	-						

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Payable To	The Executive Engineer, Barasat Division, PHE.Dte	Payable At	Barasat
-----------	----	----------	------------	---	------------	---------

3. Critical Dates

Tender Publish Date	19-07-2024 01:00 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	31-07-2024 02:00 PM
Last Date of Application	26-07-2024 04:00 PM	Last Date of Permission	29-07-2024 02:00 PM
Last Date of Submission	31-07-2024 02:00 PM	Tech Bid Opening Date	31-07-2024 02:30 PM
Fin Bid Opening Date	31-07-2024 02:30 PM	Tech Bid Uploading Date	
Uploading Bid Date Time		Time	

4. Pre-bid Meeting Details

Date		Venue		Address	
------	--	-------	--	---------	--

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Installation of Har Ghar Jal (HGJ) Display Board at different villages of various PWSS of Bongaon Block within the jurisdiction of Bongaon Sub-Division under Barasat Division, P.H.E. Dte. (Part - A)	88,401.77	7 Days	2% of Estimated Amount
2	Installation of Har Ghar Jal (HGJ) Display Board at different villages of various PWSS of Bongaon Block within the jurisdiction of Bongaon Sub-Division under Barasat Division, P.H.E. Dte. (Part - B)	35,360.71	7 Days	2% of Estimated Amount
	Installation of Har Ghar Jal (HGJ) Display Board at different villages of			2% of

3	various PWSS of Gaighata Block within the jurisdiction of Bongaon Sub-Division under Barasat Division, P.H.E. Dte. (Part - A)	88,401.77	7 Days	Estimated Amount
4	Installation of Har Ghar Jal (HGJ) Display Board at different villages of various PWSS of Gaighata Block within the jurisdiction of Bongaon Sub-Division under Barasat Division, P.H.E. Dte. (Part - B)	88,401.77	7 Days	2% of Estimated Amount
5	Installation of Har Ghar Jal (HGJ) Display Board at different villages of various PWSS of Gaighata Block within the jurisdiction of Bongaon Sub-Division under Barasat Division, P.H.E. Dte. (Part - C)	88,401.77	7 Days	2% of Estimated Amount
6	Installation of Har Ghar Jal (HGJ) Display Board at different villages of various PWSS of Habra-II Block within the jurisdiction of Bongaon Sub-Division under Barasat Division, P.H.E. Dte.	35,360.71	7 Days	2% of Estimated Amount

6. Attachments

Sl No	File Name
1	Schedule-2.pdf
2	NIT-03 (2024-25).pdf
3	Schedule-4.pdf
4	Schedule-3.pdf
5	Schedule-1.pdf
6	New Form-2911 New 28 Nos. Page.pdf
7	Schedule-5.pdf
8	Schedule-6.pdf

Corrigendum: Corrigendum-I

Assistant Engineer, Bongaon Sub-Division
NORTH 24 PARGANAS

1. General Information

Corrigendum Id	Corrigendum-I	Memo No	903/Bon	Memo Date	22-07-2024
Description	Rectify of schedule				
Estimated Work Value	-				

2. Critical Dates

Corrigendum Publish Date	22-07-2024 12:30 PM	Sale/Submission Start Date	
Sale/Download End Date		Last Date of Application	
Last Date of Permission		Last Date of Submission	
Tech Bid Opening Date		Fin Bid Opening Date	

3. Attach Corrigendum Documents

Upload Corrigendum Documents

Sl No	File Name
1	Corrigendum-1_merged.pdf