



Public Health Engineering Department

Government of West Bengal

Tender: NIT:02/HSD OF 223-24(SL.NO.1-18) SL-10

1. General Information

Type	NIT	Category	Works	Mode	OFFLINE	Method	Open Tender
District	NORTH 24 PARGANAS		Inviting Authority		Assistant Engineer, Hasnabad Sub-Division		
Tender Reference	NIT:02/HSD OF 223-24(SL.NO.1-18) SL-10	Estimate Put to Tender	90500.00	Memo No	572/HD	Memo Date	24-05-2023
e Tender Id		Description	Dismantling & Re-construction of boundary wall for movement of rig & other machineries for sinking of big dia TW at PH no-1 in connection with Augmentation of Khulna Bhandarkhali w/s scheme (Z-I), Sandeshkhali -II block under Hasnabad Sub-Division P.H.E. Dte.				
Estimated Work Value	90,500.00						

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Demand Draft	Payable To	THE EXECUTIVE ENGINEER, BARASAT DIVISION, P.H.E. DTE.	Payable At	BARASAT
-----------	----	----------	--------------	------------	---	------------	---------

3. Critical Dates

Tender Publish Date	24-05-2023 06:35 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	05-06-2023 03:00 PM
Last Date of Application	29-05-2023 01:00 PM	Last Date of Permission	
Last Date of Submission	05-06-2023 03:00 PM	Tech Bid Opening Date	
Fin Bid Opening Date		Tech Bid Uploading Date	
Uploading Bid Date Time		Time	

4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Dismantling & Re-construction of boundary wall for movement of rig & other machineries for sinking of big dia TW at PH no-1 in connection with Augmentation of Khulna Bhandarkhali w/s scheme (Z-I), Sandeshkhali -II block under Hasnabad Sub-Division P.H.E. Dte.	90500.00	10 DAYS	1810.00

6. Attachments

Sl No	File Name
1	10_Re construction of Boundary wall PH 1 Khulna bhandarkhali.pdf
2	NOTICE.pdf
3	New-Form-2911.pdf

Corrigendum: corrigendum

Assistant Engineer, Hasnabad Sub-Division
NORTH 24 PARGANAS

1. General Information

Corrigendum Id	corrigendum	Memo No	589/HSD	Memo Date	31-05-2023
Description					
Estimated Work Value	90,500.00				

2. Critical Dates

Corrigendum Publish Date	31-05-2023 02:25 PM	Sale/Submission Start Date	
Sale/Download End Date		Last Date of Application	
Last Date of Permission		Last Date of Submission	12-06-2023 03:00 PM
Tech Bid Opening Date		Fin Bid Opening Date	

3. Attach Corrigendum Documents

Sl No	File Name
1	Corrigendum-1.pdf