



# Public Health Engineering Department

## Government of West Bengal

Tender: NOTICE INVITING TENDER No. – 06/AE/HQ /TAM/2024-25.

### 1. General Information

Type	NIT	Category	Works	Mode	OFFLINE	Method	Open Tender
District	PURBA MEDINIPUR		Inviting Authority		Assistant Engineer, Head Quarters		
Tender Reference	NOTICE INVITING TENDER No. – 06/AE/HQ /TAM/2024-25.	Estimate Put to Tender	87973.00	Memo No	316/HQ/TD	Memo Date	04-10-2024
e Tender Id		Description	NOTICE INVITING TENDER No. – 06/AE/HQ /TAM/2024-25.				
Estimated Work Value	-						

### 2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Payable To	Payable At
-----------	----	----------	------------	------------

### 3. Critical Dates

Tender Publish Date	04-10-2024 11:00 AM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	23-10-2024 02:00 PM
Last Date of Application	22-10-2024 02:00 PM	Last Date of Permission	
Last Date of Submission	23-10-2024 02:00 PM	Tech Bid Opening Date	23-10-2024 04:00 PM
Fin Bid Opening Date		Tech Bid Uploading Date Time	
Uploading Bid Date Time			

### 4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

### 5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Installation of Land Demarcation Board at different PWSS works sites within Patashpur-II under TamLuk Division,P.H.E Dte.	87973	10 (Ten) Days	1760
2	Installation of Land Demarcation Board at different PWSS works sites within Ramnagar-II Block under TamLuk Division,P.H.E Dte.	87973	10 (Ten) Days	1760
3	Installation of Land Demarcation Board at different PWSS works sites within Patashpur-I Block under TamLuk Division,P.H.E Dte.	87973	10 (Ten) Days	1760
4	Installation of Land Demarcation Board at different PWSS works sites within Panskura Block under TamLuk Division,P.H.E Dte.	87973	10 (Ten) Days	1760

5	Installation of Land Demarcation Board at different PWSS works sites within Patashpur-I Block under Tamluk Division,P.H.E Dte. (Phase-II)	79175	10 (Ten) Days	1584
6	Installation of Land Demarcation Board at different PWSS works sites within Panskura Block under Tamluk Division,P.H.E Dte. (Phase-II)	61581	10 (Ten) Days	1232
7	Installation of Land Demarcation Board at different PWSS works sites within Patashpur-II Block under Tamluk Division,P.H.E Dte. (Phase-III)	87973	10 (Ten) Days	1760
8	Installation of Land Demarcation Board at different PWSS works sites within Moyna, Nandakumar & Sutahata Block under Tamluk Division,P.H.E Dte.	87973	10 (Ten) Days	1760
9	Installation of Land Demarcation Board at different PWSS works sites within Bhagwanpur-I Block under Tamluk Division,P.H.E Dte. (Phase-I)	87973	10 (Ten) Days	1760
10	Installation of Land Demarcation Board at different PWSS works sites within Patashpur-II & Bhagwanpur-I Block under Tamluk Division,P.H.E Dte.	61581	10 (Ten) Days	1232
11	Installation of Land Demarcation Board at different PWSS works sites within Patashpur-II Block under Tamluk Division,P.H.E Dte. (Phase-IV)	87973	10 (Ten) Days	1760
12	Installation of Land Demarcation Board at different PWSS works sites within Patashpur-II Block under Tamluk Division,P.H.E Dte. (Phase-V)	79175	10 (Ten) Days	1584
13	Installation of Land Demarcation Board at different PWSS works sites within Chandipur Block under Tamluk Division,P.H.E Dte.	87973	10 (Ten) Days	1760
14	Installation of Land Demarcation Board at different PWSS works sites within Patshpur-II Block under Tamluk Division,P.H.E Dte. (Phase-II)	87973	10 (Ten) Days	1760
15	Installation of Land Demarcation Board at different PWSS works sites within Bhagwanpur-I Block under Tamluk Division,P.H.E Dte. (Phase-III)	87973	10 (Ten) Days	1760
16	Installation of Land Demarcation Board at different PWSS works sites within Bhagwanpur-I Block under Tamluk Division,P.H.E Dte. (Phase-II)	87973	10 (Ten) Days	1760
17	Installation of Land Demarcation Board at different PWSS works sites within Ramnagar-I & Chandipur Block under Tamluk Division,P.H.E Dte.	79175	10 (Ten) Days	1584
18	Installation of Land Demarcation Board at different PWSS works sites within Ramnagar-II Block under Tamluk Division,P.H.E Dte. (Phase-II)	87973	10 (Ten) Days	1760

## 6. Attachments

Sl No	File Name
1	NIT_06.pdf