



Public Health Engineering Department

Government of West Bengal

Tender: (N.I.T) 01 / RWS/ of 2020 – 2021

1. General Information

Type	NIT	Category	Works	Mode	OFFLINE	Method	Open Tender
District	NADIA	Inviting Authority		Executive Engineer, Nadia Division			
Tender Id	(N.I.T) 01 / RWS/ of 2020 – 2021			Memo No	102 / PH	Memo Date	22-06-2020
Description	1)Repair and Rejuvenation...2)Repair and Rejuvenation ...3)Repair and Rejuvenation ..4)Repair and Rejuvenation ...5)Operation & Guarding ..6)Supply and fitting ..under RWS Nadia Sub Division PHE Dte.						
Estimated Work Value	-						

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Demand Draft	Payable To	Executive Engineer	Payable At	kalyani Treasury
-----------	----	----------	--------------	------------	--------------------	------------	------------------

3. Critical Dates

Tender Publish Date	22-06-2020 02:00 AM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	02-07-2020 02:00 AM
Last Date of Application	30-06-2020 01:00 AM	Last Date of Permission	30-06-2020 02:00 AM
Last Date of Submission	02-07-2020 02:00 AM	Tech Bid Opening Date	02-07-2020 02:30 AM
Fin Bid Opening Date		Tech Bid Uploading Date	
Uploading Bid Date Time		Time	

4. Pre-bid Meeting Details

Date		Venue		Address	
------	--	-------	--	---------	--

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Repair and Rejuvenation by laying of UPVC pipe line and allied works at Pipragachi and Simulia under Elangi Zone-I Water Supply Scheme Considering the after effects of Cyclone Amphan during May 20 under RWS Nadia Sub Division, PHE Dte.	4,83,592.00	1month	9680.00
2	Repair and Rejuvenation by laying of UPVC pipe line and allied works at Mahakhola and Rangiarpota under Elangi Zone-II Water Supply Scheme Considering the after effects of Cyclone Amphan during May 20 under RWS Nadia Sub Division, PHE Dte.	4,83,743.00	1month	9680.00
	Repair and Rejuvenation by laying of UPVC pipe line and allied works at Badlangi and Padmamala under Badlangi - Padmamala Zone I Water			

3	Supply Scheme Considering the after effects of Cyclone Amphan during May 20 under RWS Nadia Sub Division, PHE Dte.	4,94,350.00	1month	9890.00
4	Repair and Rejuvenation by laying of UPVC pipe line and allied works at Dompukur under Badlangi - Padmamala Zone II Water Supply Scheme Considering the after effects of Cyclone Amphan during May 20 under RWS Nadia Sub Division, PHE Dte.	4,83,735.00	1month	9680.00
5	Operation & Guarding of Pumping machinery and supervision of Electrical and Mechanical instrument for one no water supply scheme at Ber Ramchandrapur Zone-I under Nadia Division, P.H.E Dte. with effect from 01.08.2020 to 31.01.2021 = 184 Days.	3,41,986.00	6 month	6840.00
6	Supply and fitting fixing of Sluice valve at various Water Supply Scheme under RWS Nadia Sub Division PHED.	3,30,491.00	7 Days	6610.00

6. Attachments

Sl No	File Name
1	wbf new 2911.pdf
2	Valve supply SCHEDULE.pdf
3	Badlangi Padmamala Zone-II WSS SCHEDULE.pdf
4	Elangi Zone-II WSS SCHEDULE.pdf
5	Notice Inviting Tender No.(N.I.T) 01 RWS of 2020 – 2021.pdf
6	BER Ramchandrapur Zone-I SCHEDULE.pdf
7	Elangi Zone-I WSS SCHEDULE.pdf
8	Badlangi Padmamala Zone-I WSS SCHEDULE.pdf