



Public Health Engineering Department

Government of West Bengal

Tender: NIT-11-EE-2019-2020

1. General Information

Type	NIT	Category	Works	Mode	OFFLINE	Method	Open Tender
District	PASCHIM BARDDHAMAN	Inviting Authority	Executive Engineer, RCFA Division-I				
Tender Id	NIT-11-EE-2019-2020	Memo No	268/RCD-I	Memo Date	20-03-2020		
Description	38 nos works of different site						
Estimated Work Value	-						

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Demand Draft	Payable To	Executive Engineer RCFA Division-I PHE Dte.	Payable At	Asansol
-----------	----	----------	--------------	------------	---	------------	---------

3. Critical Dates

Tender Publish Date	21-03-2020 08:00 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	31-03-2020 03:00 PM
Last Date of Application	30-03-2020 02:00 PM	Last Date of Permission	
Last Date of Submission	31-03-2020 03:00 PM	Tech Bid Opening Date	
Fin Bid Opening Date		Tech Bid Uploading Date Time	
Uploading Bid Date Time			

4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Construction of 2 nos tube well including collecting main at river Ajoy for Amuliaghat Head Works Site under Jamgram (Kharabar) W/S Scheme under RCFA Div-I PHE Dte. (Part-B)	323147.00	10 days	6463.00
2	Cleaning compound premises at Kalyaneswari Township area under RCFA Part-I W/S Scheme under RCFA Division-I PHE Dte.	199091.00	10 days	3982.00
3	Cleaning compound premises at Kalyaneswari I.B. under RCFA Part-I W/S Scheme under RCFA Division-I PHE Dte.	167983.00	10 days	3360.00
	Supplying, laying of different dia distribution system and allied works at Muslim Para, Kewatpara Boropara, Sannasi Kalitala and other nearest			

4	places within the command area of Ukhra W/S Scheme to combat the ensuing drought like situation under RCFA Part-II W/S Scheme.	483419.00	15 days	9668.00
5	Supplying, laying of different dia distribution system and allied works at Hanuman Danga, Hujuk Para, Shantipara and other nearest places within the command area of Ukhra W/S Scheme to combat the ensuing drought like situation under RCFA Part-II W/S Scheme.	479504.00	15 days	9590.00
6	Construction of different dia Sluice valve chamber and etc. allied works at Ward No. 37 under RCFA Part-II W/S Scheme under RCFA Division-I PHE Dte.	67544.00	7 days	1351.00
7	Repairing and laying of UPVC pipe line making stand post and allied works of distribution system of Tirat Colliery Water Supply Scheme under RCFA Division-I PHE Dte.	383070.00	15 days	7661.00
8	Emergency repairing works of 160 mm dia UPVC pipe line along the road NH-60 near Kunustoria more under RCFA Part-II W/S Scheme.	79073.00	7 days	1581.00
9	Emergency repairing of 400 mm, 200 mm, 150 mm dia distribution main at Searsole Zone under RCFA Part-II W/S Scheme under RCFA Division-I PHE Dte.	66214.00	7 days	1324.00
10	Laying UPVC pipe line and allied works for pipe line arrangement to Kajora Police Station under Andal W/S Scheme under RCFA Division-I PHE Dte.	468156.00	15 days	9363.00
11	Construction of cement concrete court yard at Salanpur Treatment Plant Head Works Site under Salanpur W/S Scheme under RCFA Division-I PHE Dte.	71862.00	15 days	1437.00
12	Shifting of 250 mm, 350 mm dia MS Pipe and DI pipes and allied works at Dignala under Andal W/S Scheme under RCFA Division-I PHE Dte.	281619.00	10 days	5632.00
13	Repairing 90 mm & 110 mm UPVC pipe line construction of street stand post and allied works at Dhandadihi Water Supply Scheme under RCFA Division-I PHE Dte.	164342.00	10 days	3287.00
14	Laying UPVC pipe line and allied works for pipe line arrangement at Darbardanga W/S Scheme under RCFA Division-I PHE Dte.	481777.00	15 days	9636.00
15	Annual operation & maintenance of Water Treatment Plant under Salanpur Water Supply Scheme under RCFA Division-I PHE Dte. w.e.f. 01.04.2020 to 31.08.2020	190236.00	153 days	3805.00
16	Annual Maintenance Contract (AMC) for computers, printers, UPS & other related peripherals installed in District & NGO Laboratories under RCFA Division-I PHE Dte. (Period from 01.04.2020 to 31.03.2021)	141120.00	365 days	2822.00
17	Premises of electrical works and Changing of Street light (LED) & Fiddler box at Gourandi Pump House Site under Gourandi Pump House W/S Scheme under RCFA Divn-I, PHE Dte.	259051.00	10 days	5181.00
	Concrete mending work at station bazar road Pandabeswar along the			

18	route of dismantling concrete of 400 mm dia Ukhra rising main under Ukhra W/S Scheme under RCFA Division-I PHE Dte.	467713.00	10 days	9354.00
19	Repairing of 500 mm damaged C.I. rising main at near Chinchuria more & other places under RCFA Part-II W/S Scheme under RCFA Div-I PHE Dte.	59038.00	7 days	1181.00
20	Repairing work of Ratibati distribution main of 300/350 mm dia & construction of street standpost at Ratibati, 12 nos and allied works under Ratibati W/S Scheme under RCFA Div-I PHE Dte.	474971.00	10 days	9499.00
21	Laying UPVC pipe line and allied works for pipe line arrangement at Bhaktarnagar Bandanga Majipara to encounter draught like situation of RCFA Part-II W/S Scheme under RCFA Div-I PHE Dte.	496551.00	15 days	9931.00
22	Laying of 75 mm dia UPVC line at Pandabeswar area more to Paipukhur under Baidyanathpur W/S Scheme under RCFA Div-I PHE Dte.	74037.00	7 days	1481.00
23	Additional work for laying UPVC pipe line and allied works for pipe line arrangement at Bhaktanagar Bandanga Majhipara to encounter upcoming drought like situaton of RCFA Part-II W/S Scheme under RCFA Division-I PHE Dte.	348468.00	15 days	6969.00
24	Withdrawing and relaying of 400 mm dia Cast Iron / D.I pipeline etc. allied works (10 locations) at near Bahula School ground Bahula Bazar ECL Quarter Area under RCFA Pt-II W/S Scheme.	295670.00	10 days	5913.00
25	Laying & aligning of 90 mm dia UPVC pipe line towards Palashdanga of Searsol Zone under RCFA Pt-II W/S Scheme.	184451.00	10 days	3689.00
26	Emergency repairing of 500 mm dia Rising main at and 100 mm dia A.C pipe line repairing works near Kunustoria more under RCFA Part-II W/S Scheme under RCFA Division-I, PHE Dte.	65805.00	7 days	1316.00
27	Engaging 1 (One) no. Chemist / Bacteriologist, 1 no. Laboratory Assistant & 1 no.Laboratory Attendant for testing of water from different water supply schemes, makig report, communicating with the facilitators of different Gram Panchayet etc. at Water Testing laboratory under RCFA Division-I, P.H.E. Dte. (01.04.2020 to 31.03.2021)	423720.00	365 days	8474.00
28	Development work of Searsole store site at Searsole area under RCFA Pt-II W/S Scheme under RCFA Division-I, PHE Dte.	482138.00	30 days	9643.00
29	Additional work for Laying UPVC pipe line and allied works for pipe line arrangement at Amkola, Majipara, Shyamdanga & Chunavati village of Tirat Moza W/S Scheme under RCFA Div-I PHE Dte.	447877.00	15 days	8958.00
30	Emergency repairing work of 250 mm dia, 450 mm dia rising main and 200 mm dia distribution main at Mohishila Zone under RCFA Pt-II W/S Scheme under RCFA Division-I, PHE Dte.	302007.00	10 days	6040.00
31	Shifting of 500 mm dia DI Pipe Line near Bhoot Bungalow NH-60 at Tropsi ROB under RCFA Division-I PHE Dte.	435959.00	30 days	8719.00

32	Repairing of 450 mm dia DI Pipe line, construction of pedestal and Improvement of road allied works of rising main of ASTA water supply scheme and Improvement of road at Jamuria under RCFA Division-I PHE Dte.	368669.00	15 days	7373.00
33	Installation of 5 HP Submersible Pump, laying of cable from river bed tube well to pump house, damaged due to flood at river Damodar at Ratibati H/W Site of Ratibati W/S Scheme under RCFA Division-I PHE Dte.	466137.00	10 days	9323.00
34	Construction of Brick masonry stair and etc allied works at IISCO Channel under RCFA Part-II W/S Scheme under RCFA Division-I PHE Dte.	35383.00	15 days	708.00
35	Repairing of 11 (Eleven) nos Panel Board 40 HP, 30 HP, 20 HP, 10 HP Panel Board wiring, surging of tube well & etc. other allied works at Pandabeswar River Bed Pump House Site under Baidyanathpur W/S Scheme under RCFA Division-I PHE Dte.	381379.00	10 days	7628.00
36	Emergency repairing work of different dia distribution and rising main at Bahadurpur G.P. areas and allied works etc. under RCFA Part-II W/S Scheme under RCFA Division-I PHE Dte.	485596.00	10 days	9712.00
37	Emergency repairing of 400 mm dia & 450 mm dia rising main at Chora Hunuman Mandir, Sitalpur siding complex, Shankarpur Zone (4 locations) under RCFA Part-II W/S Scheme under RCFA Division-I PHE Dte.	278366.00	10 days	5567.00
38	Emergency repairing of 400 mm dia & 250 mm dia DI/CI pipe line near Chinchuria OHR Site under RCFA Part-II W/S Scheme under RCFA Division-I PHE Dte.	169845.00	10 days	3397.00

6. Attachments

Sl No	File Name
1	2911_ji.pdf
2	Schedule-31-38.pdf
3	Schedule-1-16.pdf
4	Schedule-16-30.pdf
5	NIT-11-EE.pdf

Corrigendum: Corrigendum Notice - II

Executive Engineer, RCFA Division-I
PASCHIM BARDDHAMAN

1. General Information

Corrigendum Id	Corrigendum Notice - II	Memo No	286/RCD-I	Memo Date	30-03-2020
Description	Corrigendum Notice - II				
Estimated Work Value	-				

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Payable To	Payable At
-----------	----	----------	------------	------------

3. Critical Dates

Corrigendum Publish Date	30-03-2020 02:00 PM	Sale/Submission Start Date	
Sale/Download End Date		Last Date of Application	
Last Date of Permission		Last Date of Submission	
Tech Bid Opening Date		Fin Bid Opening Date	

4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Corrigendum Notice - II	0	0	0

6. Attachments

Sl No	File Name
1	Corrigendum_Notice_II.pdf

Corrigendum: Corrigendum Notice

Executive Engineer, RCFA Division-I
PASCHIM BARDDHAMAN

1. General Information

Corrigendum Id	Corrigendum Notice	Memo No	279/RCD-I	Memo Date	23-03-2020
Description	Corrigendum Notice				
Estimated Work Value	-				

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Payable To	Payable At
-----------	----	----------	------------	------------

3. Critical Dates

Corrigendum Publish Date	24-03-2020 06:00 PM	Sale/Submission Start Date	
Sale/Download End Date		Last Date of Application	
Last Date of Permission		Last Date of Submission	
Tech Bid Opening Date		Fin Bid Opening Date	

4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

Date	Venue	Address
------	-------	---------

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
2	Corrigendum Notice	0	0	0

6. Attachments

Sl No	File Name
2	Corrigendum Notice.pdf