



Public Health Engineering Department

Government of West Bengal

Tender: NIT-04/NTKD – I OF 2025-2026

1. General Information

Type	NIT	Category	Works	Mode	OFFLINE	Method	Open Tender
District	NORTH 24 PARGANAS		Inviting Authority		Executive Engineer, N T K W/S Division-I		
Tender Reference	NIT-04/NTKD – I OF 2025-2026	Estimate Put to Tender	2.00	Memo No	682/NTKD-I	Memo Date	20-08-2025
e Tender Id		Description	Additional labour for maintenance of garden at Boosting Station-III within AA-III under New town Kolkata Water Supply Division-I PHE Dte. for the period of 01.09.2025 to 31.03.2026 (7 months),laying of PVC pipeline at Tarannya (Near Eco Urban Village) along with repair and paint of boundary wall of Tank No. 15 in emergency basis at Action Area-IIB under New Town Kolkata W/S. Divn.-I, P.H.E. Dte.				
Estimated Work Value		-					

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Demand Draft	Payable To	Payable At
-----------	----	----------	--------------	------------	------------

3. Critical Dates

Tender Publish Date	20-08-2025 06:30 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	29-08-2025 03:00 PM
Last Date of Application	28-08-2025 03:00 PM	Last Date of Permission	28-08-2025 05:30 PM
Last Date of Submission	29-08-2025 03:00 PM	Tech Bid Opening Date	
Fin Bid Opening Date		Tech Bid Uploading Date	
Uploading Bid Date Time		Time	

4. Pre-bid Meeting Details

Date		Venue		Address	
------	--	-------	--	---------	--

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Additional labour for maintenance of garden at Boosting Station-III within AA-III under New town Kolkata Water Supply Division-I PHE Dte. for the period of 01.09.2025 to 31.03.2026 (7 months)	86,496.00	7 months	1,730.00
2	laying of PVC pipeline at Tarannya (Near Eco Urban Village) along with repair and paint of boundary wall of Tank No. 15 in emergency basis at	71,185.00	07 Days	1,424.00

6. Attachments

Sl No	File Name
1	Form 2911.pdf
2	NITNo_04.pdf
3	Schedule_01.pdf
4	Schedule_02.pdf