



# Public Health Engineering Department

## Government of West Bengal

Tender: NIT-05-EE-2019-2020

### 1. General Information

Type	NIT	Category	Works	Mode	OFFLINE	Method	Open Tender
District	PASCHIM BARDDHAMAN		Inviting Authority		Executive Engineer, RCFA Division-I		
Tender Id	NIT-05-EE-2019-2020			Memo No	768/RCD-I	Memo Date	07-08-2019
Description	19 nos Annual operation & maintenance						
Estimated Work Value	-						

### 2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Demand Draft	Payable To	Executive Engineer RCFA Division-I PHE DTE	Payable At	ASANSOL
-----------	----	----------	--------------	------------	--	------------	---------

### 3. Critical Dates

Tender Publish Date	10-08-2019 02:30 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	19-08-2019 03:00 PM
Last Date of Application	14-08-2019 02:00 PM	Last Date of Permission	
Last Date of Submission	19-08-2019 03:00 PM	Tech Bid Opening Date	
Fin Bid Opening Date		Tech Bid Uploading Date	
Uploading Bid Date Time		Time	

### 4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

### 5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Operation & Maintenance of rising main and distribution system and allied works under Alkusha Water Supply Scheme w.e.f 01.09.2019 to 31.08.2020	223100.00	366 days	4462.00
2	Operation and maintenance of different dia distribution system and allied works under Asansol District Hospital w/s scheme. w.e.f 01.09.2019 to 31.08.2020	240068.00	366 days	4801.00
3	Annual operation & maintenance of different dia Rising Main/ collecting main of Extn. Jamgram Panuria (Kharabar) w/s scheme. w.e.f 01.09.2019 to 31.08.2020	234412.00	366 days	4688.00
	Maintenance and repairing of office buildings of SE & EE and staff quarters at P.H.E. housing complex and Asansol District Hospital Pump			

4	house area & allied works under RCFA Division-I PHE Dte. w.e.f 01.09.2019 to 31.08.2020	313596.00	366 days	6272.00
5	Operation & maintenance of different dia rising main, collecting lines and allied works under Jamgram Panuria w/s scheme. w.e.f 01.09.2019 to 31.08.2020	225363.00	366 days	4507.00
6	Operation & maintenance of 18"dia rising main and allied works from Surjanagar to ASTA OHR under ASTA w/s Scheme. w.e.f 01.09.2019 to 31.08.2020	437151.00	366 days	8743.00
7	Operation & maintenance of Rising main & Collecting lines under D.P. colony W/S Scheme under R.C.F.A. Div-I, P.H.E. Dte. w.e.f 01.09.2019 to 31.08.2020	434889.00	366 days	8698.00
8	Operation and maintenance of different dia rising main & allied works from Chinchuria more to Chora, Shankarpur & Khandra OHR under RCFA Pt-II, W/S Scheme. w.e.f 01.09.2019 to 31.08.2020	423577.00	366 days	8472.00
9	Valve operation on 500 mm, 450 mm & 400 mm dia rising main for loading overhead reservoirs at Chinchuria, Chora, Shankarpur & Khandra under RCFA Pt-II, W/S Scheme. w.e.f 01.09.2019 to 31.08.2020	428102.00	366 days	8562.00
10	Day to Day operation of valves of pipe lines at Searsol Head work site under R.C.F.A. Pt-II, W/S Scheme w.e.f 01.09.2019 to 31.08.2020	423011.00	366 days	8460.00
11	Annual Operation & maintenance different dia rising main of Bagdiha, Bhada, Sidhpur & Jamsol under bagdiha water Supply scheme under RCFA Div-I, w.e.f 01.09.2019 to 31.08.2020	274711.00	366 days	5494.00
12	Maintenance of Garden & supply of plants, Seeds & tools at Searsole Head Work site under R.C.F.A. Part-II, Water Supply Scheme. (w.e.f: 01.09.2019 to 31.08.2020)	457513.00	366 days	9150.00
13	Maintenance of garden & supply of plants, seeds & tools at kalyaneswari I.B under RCFA Part-I, W/S Scheme.(w.e.f 01.09.2019 to 31.08.2020)	499616.00	366 days	9992.00
14	Operation & maintenance of Electrical works at Superintending Engineer,RCFA W/S Circle building & office of the Executive Engineer building under RCFA Divn - I, PHE Dte.w.e.f. 01.09.2019 to 31.08.2020	155422.00	366 days	3108.00
15	Annual, Operation & Maintenance of Garden & supply of plants, Seeds & tools at Amritnagar Head Work Site (Damalia) of Amritnagar Water Supply Scheme under R.C.F.A. Part-II, Water Supply Scheme.(w.e.f: 01.09.2019 to 31.08.2020)	245724.00	366 days	4914.00
16	Maintenance of Garden & supply of plants, Seeds & tools at Office Complex of S.E. & Div.-I Office under R.C.F.A. Part-II, Water Supply Scheme. (w.e.f: 01.09.2019 to 31.08.2020)	334338.00	366 days	6687.00
	Day to day hiring and operation charges of 10 KVA generator set 1 (One) no			

17	engaging one number expert operator for the office of the Superintending Engineer, RCFA W/S Circle & the Executive Engineer, RCFA Division-I, PHE Dte. for the period of 01.09.2019 to 31.08.2020	498479.00	366 days	9970.00
18	Annual operation & maintenance of different dia distribution system at Dhandadihi and adjuscent villages under Dhandadihi Water Supply Scheme under RCFA Division-I PHE Dte. w.e.f. 01.09.2019 to 31.08.2020	457513.00	366 days	9150.00
19	Maintenance & caretaking etc. for Kalyaneswari Inspection Bungalow, New & Old Annexe & Bankim Nibas etc. within Kalyaneswari Head Works Site under R.C.F.A. Part-I, W/S Scheme. w.e.f 01.09.2019 to 31.05.2020	498667.00	274 days	9973.00

#### 6. Attachments

Sl No	File Name
1	Tender_Document.pdf
2	Schedule.pdf
3	Notice.pdf

## Corrigendum: Corrigendum Notice

Executive Engineer, RCFA Division-I  
PASCHIM BARDDHAMAN

#### 1. General Information

Corrigendum Id	Corrigendum Notice	Memo No	832/RCD-I	Memo Date	16-08-2019
Description	Corrigendum Notice				
Estimated Work Value	-				

#### 2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Payable To	Payable At
-----------	----	----------	------------	------------

#### 3. Critical Dates

Corrigendum Publish Date	16-08-2019 05:00 PM	Sale/Submission Start Date	
Sale/Download End Date		Last Date of Application	
Last Date of Permission		Last Date of Submission	
Tech Bid Opening Date		Fin Bid Opening Date	

#### 4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

#### 5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Annual operation & maintenance of different dia Rising Main/ collecting main of Extn. Jamgram Panuria (Kharabar) w/s scheme. w.e.f 01.09.2019 to 31.08.2020	434889.00	8698.00	366 days

---

## 6. Attachments

Sl No	File Name
1	Sl No. 03 new.pdf
1	Corrigendum Notice.pdf