



Public Health Engineering Department

Government of West Bengal

Tender: 07/NTKD - I OF 2019-2020

1. General Information

Type	NIT	Category	Works	Mode	OFFLINE	Method	Open Tender
District	NORTH 24 PARGANAS		Inviting Authority		Executive Engineer, N T K W/S Division-I		
Tender Id	07/NTKD - I OF 2019-2020			Memo No	262 /NTKD-I	Memo Date	28-06-2019
Description	Bulk water meter , Maintenance, Engagement of security Etc.. ..						
Estimated Work Value	-						

2. EMD (Earnest Money Deposit) Details

Exempted?	Yes	Fee Type	Payable To	Payable At
-----------	-----	----------	------------	------------

3. Critical Dates

Tender Publish Date	03-07-2019 12:00 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	17-07-2019 02:00 PM
Last Date of Application	15-07-2019 02:00 PM	Last Date of Permission	15-07-2019 05:30 PM
Last Date of Submission	17-07-2019 02:00 PM	Tech Bid Opening Date	17-07-2019 03:00 PM
Fin Bid Opening Date		Tech Bid Uploading Date	
		Time	
Uploading Bid Date Time			

4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Supply, installation and commissioning of Bulk water meter including construction of R.C.C chamber and M.S Kiosk for housing the water meter and peripherals for water supply service connection for Bengal Ultimate Resorts LLP at Plot No.-11E-9/1, AA-II under New Town Kolkata Water Supply Divn.-I of NTK Project under PHE Dte.	2,26,285.00	30 Days	4,526.00
2	Different diameter laying of MS pipe alongwith fitting and fixing of specials at Tank No.1 and near plot no.AC-196 and other ancillary works in AA-I of N.T.K project under New Town Kolkata W/S. Divn.-I, P.H.E.	4,27,916.00	15 Days	8,558.00
3	Construction of Stamped Road for internal pathway in front of Petra Jordon & Back side of China wall at replica of the seven wonders within the Eco-Tourism Park Under New Town Kolkata W/S Division-I, P.H.E. Dte.	4,05,744.00	30 Days	8,115.00
	Day to day Survey work using Total Station Theodolite & Auto level			

4	instruments and other moderate instruments, machinery alongwith necessary Skilled / Unskilled personnel, Tools and Plants & machinery all complete for providing PHE Services at Action Area-I,II & III of New Town Kolkata Project for the period for 01.08.2019 to 30.11.2019 (4 months)	4,75,104.00	01.08.2019 to 30.11.2019	9,502.00
5	Engagement of security personnel for guarding of Govt. materials and other valuable fixed and movable assets of the at Water Treatment Plant site (Main gate) beside Administrative Building, WTP back side gate under New Town Kolkata Water Supply Project (AA -I) for the period from 01.08.2019 to 30.09.2019. (2 months)	3,51,622.00	01.08.2019 to 30.09.2019	7,032.00
6	Engagement of security personnel for guarding of Govt. materials and other valuable fixed and movable assets of the Head Work Site Zone-V cum Stackyard-1 (Tank No-05) under New Town Kolkata Water Supply Project (AA -I) for the period from 01.08.2019 to 30.11.2019 (4 months)	4,92,055.00	01.08.2019 to 30.11.2019	9,841.00
7	Engagement of security personnel for guarding of Govt. materials and other valuable fixed and movable assets of the Head Work Site Zone-VI cum Stackyard-2 (Tank No-06) under New Town Kolkata Water Supply Project (AA -I) for the period from 01.08.2019 to 30.11.2019 (4 months)	4,20,219.00	01.08.2019 to 30.11.2019	8,404.00
8	Engagement of security personnel for guarding of Govt. materials and other valuable fixed and movable assets of the O.H.R. site including D.P.S. of AA- IIC (Tank No. 13) under New Town Kolkata Water Supply Project (AA-II) for the period from 01.08.2019 to 30.11.2019. (Stack Yard 4) (4 months)	4,89,896.00	01.08.2019 to 30.11.2019	9,798.00
9	Engagement of security personnel for guarding of Govt. materials and other valuable fixed and movable assets of the Booster Station-I (AA-I-D) for the period from 01.08.2019 to 30.11.2019. (4 months)	4,18,060.00	01.08.2019 to 30.11.2019	8,361.00
10	Engagement of security personnel for guarding of Govt. materials and other valuable fixed and movable assets of the Head Work Site Zone-X under Stackyard-3 (Tank No-10) under New Town Kolkata Water Supply Project (AA -I) tfor the period from 01.08.2019 to 30.11.2019 (4 months)	4,20,219.00	01.08.2019 to 30.11.2019	8,404.00
11	Engagement of security personnel for guarding of Govt. materials and other valuable fixed and movable assets of the O.H.R. site at Zone-VI including S.L.S. / D.P.S. of AA- IID (Tank No. 12) under New Town Kolkata Water Supply Project (AA-II) for the period from 01.08.2019 to 30.11.2019. (4 months)	4,89,896.00	01.08.2019 to 30.11.2019	9,798.00
12	Engagement of security personnel for guarding of Govt. materials and other valuable fixed and movable assets of the O.H.R. site at Zone-V of AA-IID (Tank No. 11) and guarding of pipes and specials at STP site of AA-IIC under New Town Kolkata Water Supply Project (AA-II) for the period from 01.08.2019 to 30.11.2019. (4 months)	4,89,896.00	01.08.2019 to 30.11.2019	9,798.00
	Engagement of security personnel for guarding of Govt. materials and			

13	other valuable fixed and movable assets of the Head Work site including S.L.S./D.P.S.-VII of CBD Area under New Town Kolkata Water Supply Project (AA-II) for the period from 01.08.2019 to 30.11.2019. (4 months)	4,20,219.00	01.08.2019 to 30.11.2019	8,404.00
14	Engagement of security personnel for guarding of Govt. materials and other valuable fixed and movable assets of the Head Work site including S.L.S. / D.P.S. of AA-IIG (Tank No. 18) under New Town Kolkata Water Supply Project (AA-II) for the period from 01.08.2019 to 30.11.2019. (Stack Yard 5) (4 months)	4,22,379.00	01.08.2019 to 30.11.2019	8,448.00
15	Engagement of security personnel for guarding of Govt. materials and other valuable fixed and movable assets of the O.H.R. site at Zone-IV of AA-IIB and Jatragachi R.R. Plot (Tank No. 15) under New Town Kolkata Water Supply Project (AA-II) for the period from 01.08.2019 to 30.11.2019 (4 months)	4,87,736.00	01.08.2019 to 30.11.2019	9,755.00
16	Operation & Maintenance of various dia D.I./M.S. W/S Pumping Main in AA-I (from CWR within WTP Campus upto Zone-I to Zone-VIII & from BS-I to Zone-IX to Zone-X) including flow balancing in reservoir , minor repairing of valve/pipeline/specials , De-watering of pipeline and trench as required and other related ancilliary works from 01.08.2019 to 30.11.2019 (4 months) in NTK Project under P.H.E. Dte.	4,83,362.00	01.08.2019 to 30.11.2019	9,667.00
17	Operation & Maintenance of various dia D.I./M.S. W/S Pumping Main in AA-II (from BS-I to AA-II and CBD area)including flow balancing in reservoir , minor repairing of valve/pipeline/specials , De-watering of pipeline and trench as required and other related ancilliary works from 01.08.2019 to 30.11.2019 (4 months) in NTK Project under P.H.E. Dte	4,83,362.00	01.08.2019 to 30.11.2019	9,667.00
18	Operation & Maintenance of various dia D.I./M.S. W/S Pumping Main in AA-III (from BS-I to OHRs at AA-III A, IIB, IIIC and different plots like Unitech, Rosedale, UEM, ITI, Saporjee, Art's Acr, Garden Vista etc.)including flow balancing in reservoir , minor repairing of valve/pipeline/specials , De-watering of pipeline and trench as required and other related ancilliary works from 01.08.2019 to 30.11.2019 (4 months) in NTK Project under P.H.E. Dte	4,83,362.00	01.08.2019 to 30.11.2019	9,667.00

6. Attachments

Sl No	File Name
1	07. Security at H.W.site T-6 (Stackyard).pdf
2	01. Water Meter Chamber BK.pdf
3	03. Estimate of Stamped road for the seven wonders.pdf
4	04. Survey work.pdf
5	10. Security at H.W.site T-10 (Stackyard).pdf
6	14. Sch.Tank-18.pdf

7	18. O & M for dist syst AA-II (11 to 28) Final.pdf
8	NITNo_07_2019_2020.pdf
9	16. O & M for dist syst AA-II (11 to 28) Final (2).pdf
10	09. Security at B.S.-I.pdf
11	13. Sch.CBD Area.pdf
12	12. Sch.Tank-11.pdf
13	15.Security at Jatragachi T-15.pdf
14	11. Sch.SLS-DPS-Tank-12.pdf
15	17.O & M for dist.syst..pdf
16	2911.pdf
17	02. BG enterprise annapurna and tank no.1.pdf
18	06. Security at H.W.site T-5(Stackyard).pdf
19	08. Sch.T-13.pdf
20	05. Security at WTP main Gate.pdf