



Public Health Engineering Department

Government of West Bengal

Tender: NIT No. 08/Ae-II/NACD-II of 2019-20

1. General Information

Type	NIT	Category	Works	Mode	OFFLINE	Method	
District		Inviting Authority	Executive Engineer, Nadia Arsenic Division II				
Tender Id	NIT No. 08/Ae-II/NACD-II of 2019-20			Memo No	325/AE/NACD-II	Memo Date	03-07-2019
Description	NIT No. 08/AE-II/NACD-II of 2019-20						
Estimated Work Value	-						

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Demand Draft	Payable To	Executive Engineer, Nadia Arsenic Civil Division-II, PHE Dte.II	Payable At	KRISHNAGAR
-----------	----	----------	--------------	------------	---	------------	------------

3. Critical Dates

Tender Publish Date	03-07-2019 02:00 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	16-07-2019 03:00 PM
Last Date of Application	12-07-2019 12:00 PM	Last Date of Permission	15-07-2019 12:00 PM
Last Date of Submission	16-07-2019 03:00 PM	Tech Bid Opening Date	
Fin Bid Opening Date		Tech Bid Uploading Date	
Uploading Bid Date Time		Time	

4. Pre-bid Meeting Details

Date		Venue		Address	
------	--	-------	--	---------	--

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Execution of frontal ornamentation with requisite civil execution with necessary security arrangement at 1st Work site of Madhabpur W/s Scheme under Nadia Arsenic Civil Division - II P.H.E. Dte., Dist - Nadia.	435,128.00	15 Days	8800.00
2	Construction of Boundary Wall at 2nd tube well site of Madhabpur W/s Scheme under Nadia Arsenic Civil Division - II P.H.E. Dte., Dist - Nadia.	328,499.00	15 Days	6600.00
3	Construction of Boundary Wall at 3rd Tube well site of Madhabpur W/s Scheme under Nadia Arsenic Civil Division - II P.H.E. Dte., Dist - Nadia.	334,872.00	15 Days	6700.00
	Construction of Pump house cum chlorine room without sanitary and water supply arrangement at Madhabpur of Tube Well No-3 of non cracky nature of soil according to departmental drawing no GWSS/EC/PHE/DRG -			

4	02/07-08 (Size 3.60 mtr x 3.00 mtr) of Madhabpur water supply scheme and its adjoining mouza under Nadia Arsenic Civil Division-II , PHE Dte. Dist - Nadia.	323,857.00	15 Days	6500.00
5	Construction of masonry composite Wall at Head Work site of Madhabpur W/s Scheme under Nadia Arsenic Civil Division - II P.H.E. Dte., Dist - Nadia	427,314.00	15 Days	8600.00
6	Construction of Pump house cum chlorine room without sanitary and water supply arrangement at Madhabpur of Tube Well No-2 of non cracky nature of soil according to departmental drawing no GWSS/EC/PHE/DRG - 02/07-08 (Size 3.60 mtr x 3.00 mtr) of Madhabpur water supply scheme and its adjoining mouza under Nadia Arsenic Civil Division-II , PHE Dte. Dist - Nadia.	3,23,857.00	15 Days	6500.00
7	Improvement of frontal security arrangement with necessary construction as well as execution of civil works at Head Work site of Joyghata W/s Scheme under Nadia Arsenic Civil Division - II P.H.E. Dte., Dist - Nadia.	474,237.00	15 Days	9500.00
8	Construction of composite masonry superstructure with conversion of earlier mode of protection work including betterment of supply system surrounding the Head Work site of Krishnagar W/s Scheme at Tehatta II Block under Nadia Arsenic Civil Division - II P.H.E. Dte., Dist - Nadia.	494,934.00	15 Days	9900.00
9	Construction of masonry composite security compound wall for proper separation from adjacent properties for immediate demarcation of the said site at Head Work site of Sakdaha W/s Scheme under Nadia Arsenic Civil Division - II P.H.E. Dte., Dist - Nadia.	458,743.00	15 Days	9200.00

6. Attachments

Sl No	File Name
1	schedule 5.pdf
2	SCHEDULE 6.pdf
3	schedule 1 .pdf
4	schedule 7 joyghata.pdf
5	SCHEDULE 4.pdf
6	WBF 2911.pdf
7	schedule 3.pdf
8	schedule 2.pdf
9	schedule 8.pdf
10	N I T 08-19-20- .pdf
11	schedule 9 sakdaha.pdf