



Public Health Engineering Department

Government of West Bengal

Tender: WBPHEd/01e/EE/NWSD-1/2021-22

1. General Information

Type	OTHER	Category		Mode		Method	
District	NORTH 24 PARGANAS		Inviting Authority		Executive Engineer, North 24 Pgs W/S Division-I		
Tender Id	WBPHEd/01e/EE/NWSD-1/2021-22			Memo No	434/NWSD-I	Memo Date	03-06-2021
Description	WBPHEd/01e/EE/NWSD-1/2021-22						
Estimated Work Value	-						

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type		Payable To		Payable At	
-----------	----	----------	--	------------	--	------------	--

3. Critical Dates

Tender Publish Date	03-06-2021 05:00 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	22-06-2021 01:00 PM
Last Date of Application	22-06-2021 01:00 PM	Last Date of Permission	
Last Date of Submission	22-06-2021 01:00 PM	Tech Bid Opening Date	
Fin Bid Opening Date		Tech Bid Uploading Date	
		Time	
Uploading Bid Date Time			

4. Pre-bid Meeting Details

Date		Venue		Address	
------	--	-------	--	---------	--

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Deployment of Un-Armed security guard with uniform and other charges for Boosting Station No. - I (Madhabpur) & Boosting Station No. - II (Naksa) under North 24-Pgs. Water supply Division - I, P.H.E. Directorate. For 6 (Six) months.	1026520	184 Days	20540
2	Deployment of Un-Armed security guard with uniform and other charges for Mangal Pandey Water Treatment Plant, at i) Main gate ii) Plant gate iii) River side gate under North 24-Pgs. W/S Division-I, P.H.E. Dte. for 6 (six) months.	2342760	184 Days	46860
3	Deployment of Un-Armed security guard with uniform and other charges for for OHR site of (1) Zone - II (Berunapukuria), (2) Zone - VI (Beraberia), (3) Zone 1B (Telinipara), (4) Zone 1A (Suryapur), (5) Zone - VII (Khoru), (6)	2927200	184 Days	58550

	Zone – VIII (Kachiara) under North 24-Pgs. Water supply Division – I, P.H.E. Dte. For 6 (Six) months.			
4	Deployment of Un-Armed security guard with uniform and other charges for (1) Khejurdanga, (2) Aziznagar (3) Alipur (4) Uttar Kolsur & (5) Keyadanga under North 24-Pgs. Water supply Division – I, P.H.E. Dte. For 6 (Six) months.	2342760	184 Days	46860
5	Deployment of Un-Armed security guard with uniform and other charges for OHR site of (1) Zone – III (Algoria), (2) Zone – V (Kharki), (3) Zone – IV (Tentulia), under North 24-Pgs. Water supply Division – I, P.H.E. Dte. For 6 (Six) months.	1316240	184 Days	26330
6	Deployment of Un-Armed security guard with uniform and other charges for 1) Palla Store for Palla W/S Scheme, 2) Paikpara Head Work Site Store for Paikpara W/S Scheme, 3) Kurulia W/S Scheme, 4) Sripally store for Bongaon Block & 5) store at compound of AIC Bose Polytechnic college for 6 (six) months under North 24-Pgs. Water supply Division – I, P.H.E. Dte.	2342760	184 Days	46860
7	Deployment of Un-Armed security guard with uniform and other charges for OHR site of (1) Bilkanda (Zone-II) (2) Dangadighila (Bandipur-Patulua Water Supply Scheme) under Barrackpore-II Block under North 24-Pgs. Water supply Division – I, P.H.E. Dte. For 6 (Six) months.	1178880	184 Days	23580
8	Deployment of Un-Armed security guard with uniform and other charges for Office of the Executive Engineer, North 24 Pgs. Water Supply Division-I, P.H.E. Directorate. (4 nos. guards) and the Office of the Assistant Engineer, North 24 Pgs. Water Supply Sub Division-I, P.H.E. Dte. (4 nos guards) under Executive Engineer, North 24-Pgs. Water supply Division – I, P.H.E. Directorate. For 6 (Six) Months.	1178880	184 Days	23580

6. Attachments

Sl No	File Name
1	Annexure_C.pdf
2	BOQ1.xls
3	BOQ_632420.xls
4	BOQ_632436.xls
5	SCHEDULE07.pdf
6	Schedule08.pdf
7	SCHEDULE05.pdf
8	BOQ_632430.xls
9	BOQ_632437.xls
10	BOQ_632425.xls

11	Annexure_C.pdf
12	BOQ_632442.xls
13	schedule01.pdf
14	Annx_F.pdf
15	Annexure_C.pdf
16	Annexure_C.pdf
17	Schedule3.pdf
18	Annexure_C.pdf
19	Annexure_D.pdf
20	SCHEDULE4.pdf
21	ANNEXURE-A.pdf
22	ANNEXURE-B.pdf
23	BOQ_632415.xls
24	SCHDULE02.pdf
25	Tendernotice_1.pdf
26	Annexure_C.pdf
27	Annexure_C.pdf
28	SCHEDULE06.pdf
29	Annexure_C.pdf