



# Public Health Engineering Department

Government of West Bengal

## Tender: NOTICE INVITING QUOTATION NO.- 03 /HQ/PHE/2020-2021

### 1. General Information

Type	NIQ	Category	Works	Mode	OFFLINE	Method	Open Tender
District	MURSHIDABAD	Inviting Authority		Assistant Engineer Head Quarter			
Tender Id	NOTICE INVITING QUOTATION NO.- 03 /HQ/PHE/2020-2021		Memo No	148 /HQ	Memo Date	21-07-2020	
Description	Installation of Computer Networking System (LAN) within the Office Premises of the Executive Engineer Murshidabad Division & Supplying and Delivery of laboratory Chemicals/reagents and Glassware						
Estimated Work Value	-						

### 2. EMD (Earnest Money Deposit) Details

Exempted?	Yes	Fee Type	Demand Draft	Payable To	Executive Engineer, Murshidabad Division	Payable At	Berhampore, Murshidabad (West Bengal)
-----------	-----	----------	--------------	------------	------------------------------------------	------------	---------------------------------------

### 3. Critical Dates

Tender Publish Date	22-07-2020 12:30 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	06-08-2020 02:00 PM
Last Date of Application	04-08-2020 02:00 PM	Last Date of Permission	04-08-2020 04:00 PM
Last Date of Submission	06-08-2020 02:00 PM	Tech Bid Opening Date	
Fin Bid Opening Date	06-08-2020 03:00 PM	Tech Bid Uploading Date Time	
Uploading Bid Date Time			

### 4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

### 5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Installation of Computer Networking System (LAN) within the Office Premises of the Executive Engineer Murshidabad Division, PHE DTE.		01(One) Month	2 % of quoted amount
2	Supplying and Delivery of laboratory Chemicals/reagents and Glassware to Murshidabad District Water Testing Laboratory for AAS Operation under Murshidabad Division, P.H.E.Dte.		01(One) Month	2 % of quoted amount

### 6. Attachments

Sl No	File Name
-------	-----------

1	NIQ_03_HQ_PHE_2020-2021.pdf
2	Schedule_01.pdf
3	Form no_2908.pdf
4	Schedule_02.pdf