



Public Health Engineering Department

Government of West Bengal

Tender: 2021_PHED_3500931 to 8

1. General Information

Type	NIT	Category	Works	Mode	ONLINE	Method	Open Tender
District	BIRBHUM	Inviting Authority		Executive Engineer, Birbhum Division			
Tender Id	2021_PHED_3500931 to 8			Memo No	1847/BHM	Memo Date	09-11-2021
Description	Laying distribution system for proposed augmentation scheme of different schemes						
Estimated Work Value	-						

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	NEFT/RTGS	Payable To	Executive Engineer, Birbhum Division, P.H.E. Dte	Payable At	Birbhum
-----------	----	----------	-----------	------------	--	------------	---------

3. Critical Dates

Tender Publish Date	09-11-2021 06:45 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	06-12-2021 04:00 PM
Last Date of Application	06-12-2021 03:00 PM	Last Date of Permission	
Last Date of Submission	06-12-2021 04:00 PM	Tech Bid Opening Date	08-12-2021 05:00 PM
Fin Bid Opening Date		Tech Bid Uploading Date	
Uploading Bid Date Time		Time	

4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Laying distribution system for proposed augmentation scheme for Bara Zone-II Piped Water Supply Scheme under Nalhati-II Block, under Birbhum Division, PHE Dte.	39132629.00	180 Days	782653.00
2	Laying distribution system for proposed augmentation scheme for Bhadrapur Zone-II Piped Water Supply Scheme under Nalhati-II Block, under Birbhum Division, PHE Dte.	40200057.00	180 Days	804001.00
3	Laying distribution system for proposed augmentation scheme for Laxminarayanpur Piped Water Supply Scheme under Nalhati-I Block, under Birbhum Division, PHE Dte.	29345429.00	180 Days	586909.00

4	Laying distribution system including all types of specials, valves, street stand post and functional household connection all complete for augmentation of Chandidas Nanoor Water Supply Scheme in Nanoor Block under Birbhum Division, P.H.E Dte.	47699574.00	180 Days	953991.00
5	Laying distribution system for proposed augmentation scheme for Kirnahar (Zone-1) Piped Water Supply Scheme under Nanoor Block, under Birbhum Division, PHE Dte.	39302172.00	180 Days	786043.00
6	Laying distribution system for proposed augmentation scheme for Kirnahar (Zone-II) Piped Water Supply Scheme under Nanoor Block, under Birbhum Division, PHE Dte.	32075285.00	180 Days	641506.00
7	Laying distribution system for proposed augmentation scheme for Md. Bazar Piped Water Supply Scheme under Md. Bazar Block, under Birbhum Division, PHE Dte.	31506777.00	180 Days	630136.00
8	Laying distribution system for proposed augmentation scheme for Rajnagar Piped Water Supply Scheme under Rajnagar Block, under Birbhum Division, PHE Dte.	31059580.00	180 Days	621192.00

6. Attachments

Sl No	File Name
1	boq_MD_Bazar_7.xls
2	Tender_Doc_LDS_3.pdf
3	Tender_Doc_LDS_1.pdf
4	Drawing.pdf
5	Tender_Doc_LDS_8.pdf
6	Tender_Doc_LDS_2.pdf
7	boq_Bara_1.xls
8	boq_LN_Pur_3.xls
9	boq_Chandidas_4.xls
10	Tender_Doc_LDS_7.pdf
11	Tender_Doc_LDS_4.pdf
12	WB_FORM_2911.pdf
13	Tender_Doc_LDS_5.pdf
14	boq_6.xls
15	Tender_Doc_LDS_6.pdf
16	boq_Rajnagar_8.xls
17	boq_Bhadrapur_2.xls
18	NleT19.pdf

