



# Public Health Engineering Department

## Government of West Bengal

**Tender: NOTICE INVITING TENDER NO. 14 / KSD OF 2024-2025 BY AE, KSD, P.H.E. DTE.**

### 1. General Information

Type	NIT	Category	Works	Mode	OFFLINE	Method	Open Tender
District	BANKURA	Inviting Authority		Assistant Engineer, Khatra Sub- Division			
Tender Reference	NOTICE INVITING TENDER NO. 14 / KSD OF 2024-2025 BY AE, KSD, P.H.E. DTE.	Estimate Put to Tender	0.00	Memo No	05/KSD	Memo Date	02-01-2025
e Tender Id	Description						
Estimated Work Value	-						

### 2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Demand Draft	Payable To	Payable At
-----------	----	----------	--------------	------------	------------

### 3. Critical Dates

Tender Publish Date	02-01-2025 02:00 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	14-01-2025 03:30 PM
Last Date of Application	10-01-2025 02:00 PM	Last Date of Permission	10-01-2025 04:00 PM
Last Date of Submission	14-01-2025 03:30 PM	Tech Bid Opening Date	
Fin Bid Opening Date	14-01-2025 04:00 PM	Tech Bid Uploading Date Time	
Uploading Bid Date Time			

### 4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

### 5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Special repairing of rising main pipeline at Jandanga village (damaged during strengthening-widening of Simlupal Nadighat to Benagaria road by P.W. Dte.) along with other allied works for Mandalkuli (Zone-III) under Raipur Water Supply Scheme (BRGF Ph-I) under Khatra Sub-Division of Bankura Division, P.H.E. Dte.	94035.00	7 (Seven) Days	2360.00
2	Special repairing of pipeline and house connection tap at Dumurtore village with other allied works of Lurka (Zone- VA) under Raipur Water	96188.00	7 (Seven) Days	2410.00

	Supply Scheme BRGF (Phase-I) under Khatra Sub-Division of Bankura Division, P.H.E. Dte.			
3	repairing of pipeline and house connection tap at Chakrapathar and Karna village of Makhnu (Zone-K) under Khatra-Hirbandh-Ranibandh water supply scheme (BRGF Ph-I) under Khatra Sub-Division of Bankura Division, P.H.E. Dte.	92629.00	7 (Seven) Days	2320.00
4	Carriage of departmental material i.e. Chlorine granules in various water supply scheme under Khatra Sub-Division of Bankura Division, P.H.E. Dte.	96948.00	7 (Seven) Days	2430.00
5	Special repairing of pipeline and house connection tap at Mandaldiha village (damage due to strengthening-widening of Simlapal Nadighat - Benagaria road by P.W. Dte.) with other allied works of Mandakuli (Zone-IIIB) under Raipur Water Supply Scheme BRGF (Phase-I) under Khatra Sub-Division of Bankura Division, P.H.E. Dte.	95509.00	7 (Seven) Days	2390.00
6	Special repairing of pipeline at Moulasole village with allied works of Lurka (Zone- VB) under Raipur Water Supply Scheme BRGF (Phase-I) under Khatra Sub-Division of Bankura Division, P.H.E. Dte.	96961.00	7 (Seven) Days	2430.00
7	Repairing of collecting line at river bed site by laying, fitting, fixing MS pipe, guard piling by GI pipe, clamping by MS clamp with all other allied works for Pathardoba, Zone-A Water Supply Scheme under Simlapal water Supply Scheme (BRGF Ph-I) under Khatra Sub Division of Bankura Division, P.H.E. Dte. (For Tubewell No. 5)	96366.00	7 (Seven) Days	2410.00
8	Repairing of pipeline and house connection tap at Jibanpur village of Jambedia (Zone-Q) under Khatra-Hirbandh-Ranibandh water supply scheme (BRGF Ph-I) under Khatra Sub-Division of Bankura Division, P.H.E. Dte.	95304.00	7 (Seven) Days	2390.00
9	Special repairing of damage Rising Main pipeline near Mukutmanipur Canal Embankment and distribution pipeline under Mukutmanipur- Khatra-Ranibandh Water Supply Scheme under Khatra Sub-Division of Bankura Division, P.H.E. Dte.	96612.00	7 (Seven) Days	2420.00
10	Withdrawing and relaying of rising main pipeline at Kankata village with allied works due to Strengthening - Widening of existing black top of Simlapal-Bhutsahar road by PWD (Roads) Dte. under Simlapal Water Supply Scheme under Khatra Sub-Division of Bankura Division, P.H.E. Dte.	80731.00	7 (Seven) Days	2020.00
11	Special repairing of pipeline and house connection tap at Gopalpur village (damaged during strengthening-widening of Dhabani-Pirorgari more road by WBSRDA) with allied works of Baragari (Zone-IIA) under Khatra-Hirbandh-Ranibandh BRGF (Phase-I) under Khatra Sub-Division of Bankura Division, P.H.E. Dte.	89876.00	7 (Seven) Days	2250.00
	Repairing of house connection tap at Jamsol village of Tilabani (Zone-B)			

12	under Khatra-Hirbandh-Ranibandh water supply scheme (BRGF Ph-I) under Khatra Sub-Division of Bankura Division, P.H.E. Dte.	78227.00	7 (Seven) Days	1960.00
13	Extension of pipeline at Puranpani village with allied works under Madandihi (Zone-0) of Khatra-Hirbandh-Ranibandh Water Supply Scheme BRGF (Phase-I) under Khatra Sub-Division of Bankura Division, P.H.E. Dte.	81446.00	7 (Seven) Days	2040.00

#### 6. Attachments

Sl No	File Name
1	Schedule- 13.pdf
2	Schedule- 11.pdf
3	WBF_2911_28 Pages.pdf
4	Schedule- 04.pdf
5	Schedule- 01.pdf
6	Schedule- 07.pdf
7	Schedule- 09.pdf
8	Schedule- 05.pdf
9	Schedule- 10.pdf
10	Tender Notice with Annexure_NIT-14.pdf
11	Schedule- 12.pdf
12	Schedule- 06.pdf
13	Schedule- 08.pdf
14	Schedule- 03.pdf
15	Schedule- 02.pdf