



Public Health Engineering Department

Government of West Bengal

Tender: 01 of AE/ISD/PHED of 2020-2021

1. General Information

Type	NIT	Category	Works	Mode	OFFLINE	Method	Open Tender
District	UTTAR DINAJPUR	Inviting Authority		Executive Engineer, Raiganj Division			
Tender Id	01 of AE/ISD/PHED of 2020-2021			Memo No	530/ISD	Memo Date	06-11-2020
Description	DIFFERENT TYPES OF WORK IN DIFFERENT BLOCK UNDER ISLAMPUR SUB-DIVISION UNDER RAIGANJ DIVISION, P.H.E. DTE. IN THE DISTRICT OF UTTAR DINAJPUR						
Estimated Work Value	-						

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Demand Draft	Payable To	Executive Engineer, Raiganj Division, P.H.E. Dte. Karnajora, Raiganj, Uttar Dinajpur	Payable At	RAIGANJ
-----------	----	----------	--------------	------------	--	------------	---------

3. Critical Dates

Tender Publish Date	06-11-2020 07:00 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	03-12-2020 02:00 PM
Last Date of Application	25-11-2020 04:00 PM	Last Date of Permission	27-11-2020 02:00 PM
Last Date of Submission	03-12-2020 02:00 PM	Tech Bid Opening Date	
Fin Bid Opening Date	03-12-2020 04:00 PM	Tech Bid Uploading Date	
Uploading Bid Date Time		Time	

4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Approach Road including earthwork for roads at Head Work Site & 2nd Tube Well Site of Bhutijhari Water Supply Scheme under Islampur Sub-Division PHE Dte. (Part-II).	Rs. 3,94,469.00	30 days	Rs. 7,900.00
2	Approach Road including earthwork for roads at Head Work Site & 2nd Tube Well Site of Bhutijhari Water Supply Scheme under Islampur Sub-Division PHE Dte. (Part-I).	Rs. 3,33,383.00	30 days	Rs. 6,700.00

3	Inter-connection of various CIDF Pipes (Delivery, Overflow, Inlet & Outlet etc.) & with main delivery line around OHR and other ancillary works for Intia Water Supply Scheme at Goalpokhar - I Block under Islampur Sub-Division, P.H.E. Dte. (Part-I).	Rs. 4,24,242.00	30 days	Rs. 8,500.00
4	Inter-connection of various CIDF Pipes (Delivery, Overflow, Inlet & Outlet etc.) & with main delivery line around OHR and other ancillary works for Intia Water Supply Scheme under Islampur Sub-Division (Part-II),P.H.E. Dte.	Rs. 2,79,191.00	30 days	Rs. 5,600.00
5	Temporary Approach Road at Dehar Head Work Site under Islampur Sub-Division, P.H.E. Dte.	Rs. 404705.00	45 days	Rs. 8,100.00
6	Pipe line connection to different School & Approach to Pump House works at Raghobpur Water Supply Scheme under Islampur Sub-Division, P.H.E. Dte.	Rs. 2,99,302.00	30 days	Rs. 6,000.00
7	PWD Road Filling Work at Dakshin Kundal Pukur Water Supply Scheme (Reservoir Part) under Islampur Sub-Division, P.H.E. Dte.	Rs. 2,19,118.00	15 days	Rs. 4,400.00
8	Construction of Pathway including earthwork & Repair of Boundary Wall at Head Work Site of Ghirnigaon Khas PWSS under Islampur Sub-Division PHE Dte.	Rs. 4,80,766.00	30 days	Rs. 9,700.00
9	Repair of 1st & 2nd Pump House at Ghirnigaon Khas Water Supply Scheme under Islampur Sub-Division PHE Dte.	Rs. 1,78,272.00	30 days	Rs. 3,600.00
10	Repair of OHR at GL Including drain, valves with chamber, rising main etc. at Head Work Site of Ghirnigaon Khas PWSS under Islampur Sub-Division PHE Dte.	Rs. 3,92,849.00	30 days	Rs. 7,900.00
11	Earth Filling & ancillary work beside of RCC Retaining Wall at Jujharpur Water Supply Scheme under Islampur Sub-Division PHE Dte.	Rs. 3,05,038.00	30 days	Rs. 6,200.00
12	Pipe line connection to different School & Ancillary works at Dakshin Jibakata Water Supply Scheme under Islampur Sub-Division , P.H.E. Dte.	Rs. 4,16,455.00	45 days	Rs. 8,400.00
13	Repair of Pipe line work & other ancillary works at Debiganj Water Supply Scheme under Islampur Sub-Division , P.H.E. Dte.	Rs. 4,71,171.00	45 days	Rs. 9,500.00
14	Repair of Pipe line work & other ancillary works at Mahua Water Supply Scheme under Islampur Sub-Division., P.H.E. Dte.	Rs. 4,50,757.00	45 days	Rs. 9,100.00

6. Attachments

Sl No	File Name
1	NOTICE.PDF

Corrigendum: 01 of AE/ISD/PHED of 2020-21

Executive Engineer, Raiganj Division
UTTAR DINAJPUR

1. General Information

Corrigendum Id	01 of AE/ISD/PHED of 2020-21	Memo No	541/ISD/PHE	Memo Date	27-11-2020
Description	DIFFERENT TYPES OF WORK IN DIFFERENT BLOCKS UNDER ISLAMPUR SUB-DIVISION UNDER RAIGANJ DIVISION, P.H.E. DTE, IN THE DISTRICT OF UTTAR DINAJPUR.				
Estimated Work Value	-				

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Payable To	Payable At
-----------	----	----------	------------	------------

3. Critical Dates

Corrigendum Publish Date	27-11-2020 08:00 PM	Sale/Submission Start Date	
Sale/Download End Date		Last Date of Application	14-12-2020 04:00 PM
Last Date of Permission	16-12-2020 02:00 PM	Last Date of Submission	22-12-2020 02:00 PM
Tech Bid Opening Date	22-12-2020 04:00 PM	Fin Bid Opening Date	

4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	DIFFERENT TYPES OF WORK IN DIFFERENT BLOCKS UNDER ISLAMPUR SUB-DIVISION UNDER RAIGANJ DIVISION, P.H.E. DTE, IN THE DISTRICT OF UTTAR DINAJPUR.			

6. Attachments

Sl No	File Name
1	corrigendum 1.PDF